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NOTICE INVITING TENDER 

 
Tender for the work          :   Construction of side drains to  

    the cross roads in the back  

    side of school at Guriampeta,  
    Yanam 

        

      

                                                                                                         
Approximate Cost Put to tender : Rs.14,03,750/- 

 

Earnest Money Deposit @ 2%  : Rs.28,075/- 
 

This Tender contains   :   ………. pages 

    
Date of Tender           :   

 

Time Allowed for the work   :   4 Months including monsoon 
    period  

    

 

 
                 COMMISSIONER  

             YANAM MUNICIPALITY 

                 YANAM 
 

Name of the Contractor   :     

 

Class of Contractor   :       
 

 

Date of application for tender  :        
 

Date of Receipt of application  :      

        

Date of Issue of Tender         :      
      

Receipt of EMD remitted   :      
                  COMMISSIONER  
             YANAM MUNICIPALITY 

         YANAM 

 
Form 6  
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GOVERNMENT OF PUDUCHERRY  
YANAM MUNICIPALITY 

NOTICE INVITING TENDER  
 

1. Item rate tenders / Percentage rate tenders are invited on behalf of the 
President of India from approved and eligible contractors of Municipal Council  
Puducherry State P.W.D., for the work of “Construction of side drains to the cross 
roads in the back side of school at Guriampeta, Yanam.” 
                                                                                                                             
The enlistment of the contractors should be valid on the last date of sale of 
tenders. In case only the last date of sale of tender is extended the enlistment of 
contractor should be valid on the original date of sale of tenders. In case both the 
last date of receipt of application and sale of tenders are extended the enlistment 
of contractor should be valid on either of the two dates, i.e. original date of sale of 
tender or on the extended date of sale of tenders.  
 
1.1 The work is estimated to cost Rs.14,03,750/-. This estimate, however, is 

given merely as a rough guide.  

1.2 Tender will be issued to eligible contractor registered in Puducherry who 

produce definite proof from the appropriate authority, which shall be to the 

satisfaction of the competent authority, of having satisfactorily completed works 

during the last five years.  

For the purpose of this clause “works” means the works “Construction of side 
drains to the cross roads in the back side of school at Guriampeta, Yanam” 
 

2. Agreement shall be drawn with the successful tenderer on prescribed Form No. 7/8 

which is available with Yanam Municipality, Yanam. Tenderer shall quote his rates as 

per various terms and conditions of the said form, which will form part of the agreement.  

3. The time allowed for carrying out the work will be 4 months including monsoon period 

from the tenth day after the date of or from the first date of handing over of the site, 

whichever is later, in accordance with the phasing, if any, indicated in the tender 

documents.  

4. The site for the work is available.  

OR  

The site for the work shall be made available in parts as specified below :-  
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5. Receipt of applications for issue of forms will be stopped by 4:00 P.M. four days / 

three days before the date fixed for opening of tenders. Issue of tender forms will be 

stopped three / two days before the date fixed for opening of tenders.  

6. Tender, which should always be placed in the sealed enveloped with name of work 

and due date written on the envelops will be received by the Commissioner, Yanam 

Municipality, Yanam upto 3:30 PM on ………………… and will be opened by him or his 

authorized representative in his office on the same day at 4:00 PM.  

7. Tender, documents consisting of plans, specifications, the schedule of quantities of 

the various classes of work to be done and the set of terms and conditions of contract to 

be complied with by the contractor whose tender may be accepted and other necessary 

documents can be seen in the Office of the Commissioner, Yanam Municipality, Yanam 

between 11:00 a.m. and 4:00 p.m. from                    to                   every day except on 

Saturdays, Sundays and Public Holidays. Tender documents, excluding standard form, 

will be issued from his office, during the hours specified above, on payment of the 

following :-  

(i) Rs.500/- (+) plus 4% V.A.T. in cash of tender and  

(ii) Earnest money of Rs.28,075/- (in cash upto Rs.10,000/-) receipt treasury 

challan/Deposit at call receipt of a scheduled bank/ fixed deposit receipt of a 

scheduled bank/demand draft of a scheduled bank issued in favour of the 

Commissioner, Yanam Municipality, Yanam when amount of earnest is more 

than Rs.5.00 lakhs part of earnest money is acceptable in the form of Bank 

guarantee also.  In such case, minimum 50% of earnest money (but not less 

than Rs.5.00 lakhs) or Rs.25.00 lakhs which ever is less will have to be 

deposited in shape prescribed above.  For balance amount of earnest mony, 

bank guarantee will also be acceptable. 

8. The description of the work is as follows :-  

Copies of other drawings and documents pertaining to the works will be open for 

inspection by the tenderers at the office of the above-mentioned officer. Tenderers are 

advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their tenders as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or 

affect their tender. A tenderer shall be deemed to have full knowledge of the site whether  
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he inspects it and no extra charges consequent on any misunderstanding or otherwise 

shall be allowed. The tenderer shall be responsible for arranging and maintaining at his 

own cost all materials, tools and plants, water, electricity access, facilities for workers 

and all other services required for executing the work unless otherwise specifically 

provided for in the contract documents. Submission of a tender by a tenderer implies 

that he has read this notice and all other contract documents and has made himself 

aware of the scope and specifications of the work to be done and of conditions and rates 

at which stores, tools and plant, etc., will be issued to him by the Yanam Municipality 

and local conditions and other factors having a bearing on the execution of the work.  

9. The competent authority on behalf of the Municipal Council does not bind itself to 

accept the lowest or any other tender and reserves to itself the authority to any or all the 

tenders received without the assignment of a reason. All tenders, in which any of the 

prescribed conditions are not fulfilled or any condition including that of conditional rebate 

is put forth by the tenderer, shall be summarily rejected.  

The competent authority also reserves its right to allow to the Central Government Public 

Sector Enterprises, Joint Venture with CPSE holding 51% equity or more, a purchase 

preference with reference to the lowest valid price bid, where the quoted price in within 

10% of such lowest price in a tender, other things being equal, in case of tenders / 

quotations whose date of receipt is upto 31-3-2005 subject to the estimated cost being of 

Rupees Five Crore and above.  

The Public Enterprises who avail benefit of the purchase preference would be subjected 

to adequate penalties for cost over runs etc.  

10. Canvassing whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing will be 

liable to rejection.  

11. The competent authority on behalf of the President of India reserves to himself the 

right of accepting the whole or any part of the tender and the tenderer shall be bound to 

perform the same at the rate quoted.  

12. The contractor shall not be permitted to tender for works in Yanam Municipality, 

Yanam (responsible for award and execution of contracts) in which his near relative is 

posted as Divisional Accountant or as an officer in any capacity, between the grades of 

Superintending Engineer and Assistant Engineer (both inclusive). He shall, also intimate 

the names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any gazetted officer in the Public Works  
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Department, Puducherry. Any breach of his condition by the contractor would render him 

liable to be removed from the approved list of contractors of this department.  

13. No Engineer of gazetted rank or other gazetted officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of Puducherry is 

allowed to work as a contractor for a period of two years after his retirement from 

Government service, without the previous permission of the Government of Puducherry 

in writing. This contract is liable to be cancelled if either the contractor or any of his 

employees is found any time to be such a person who had not obtained the permission 

of the Government of Puducherry as aforesaid before submission of the tender or 

engagement in the contractor’s service.  

14. The tender for the works shall remain open for acceptance for a period of ninety 
days from the date of opening of tenders. If any tenderer withdraws his tender before the 
said period or issue of letter of acceptance whichever is earlier or make any 
modifications in the terms and conditions of the tender which are not acceptable to the 
department, then the Government without prejudice to any other right or remedy, be at 
liberty to forfeit 50% of the said earnest money as aforesaid.  

15. This notice inviting tender shall form a part of the contract document. The successful 
tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall within 
10 days from the stipulated date of start of the work sign the contract, consisting of ---  

(a) The notice inviting tender, all the documents including additional conditions, 
specifications and drawings, if any, forming the tender as issued at the time of invitation 
of tender and acceptance thereof together with any correspondence leading thereto.  

(b) Standard Form 7/8  

 
Signature of Commissioner 

For and on behalf of President of India 
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Form – 7/8  

GOVERNMENT OF PUDUCHERRY  

YANAM MUNICIPALITY 

STATE : PUDUCHERRY                                                                            REGION : Yanam  

YANAM  

          DIVISION: Yanam Municipality 
 

PERCENTAGE RATE TENDER / ITEM RATE TENDER AND CONTRACT FOR WORKS  

Tender for the work “Construction of side drains to the cross roads in the 
back side of school at Guriampeta, Yanam”.                                                                                                               

 

(i) To be submitted by 3:30 p.m. on ………………… to the Commissioner, Yanam 

Municipality, Yanam. 

(ii) To be opened in presence of tenderers who may be present at 4:00 p.m. on                  

………………… in the Office of the Commissioner, Yanam Municipality, Yanam. 

 
Issued  to  

 

………………………………………………………………………………………………………..  

(Contractor)  

 

Signature of Officer issuing the documents   -------------------------------------------------------- 

 

Designation…………………………………………………..  

 

Date of issue   
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TENDER  

 I/We have read and examined the notice inviting tender, Schedules A, B, C, D, E and 
F. Specifications applicable, drawings and designs, general rules and directions, conditions 
of contract, clauses of contract, special conditions, schedule of rates and other documents 
and rules referred to in the conditions of contract and all other contents in the tender 
document for the work.  

 

 I/We hereby tender for the execution of the work specified for the President of India 
within the time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all 
respects with the specifications, designs, drawings, and instructions in writing referred to in 
Rule – 1 General Rules and Directions and in Clause 11 of the Conditions of Contract and 
with such materials as are provided for, by, and in respects in accordance with, such 
conditions so far as applicable. 

 

  We agree to keep the tender open for ninety (90) days from the due date of 
submission thereof and not make any modifications in its terms and conditions. A sum of  
Rs.28,075/- has been deposited (in Cash upto Rs. 10,000/-) / Receipt Treasury, Challan / 
Deposit at call Receipt of a Scheduled Bank as earnest money. If I/We fail to furnish the 
prescribed Performance guarantee. I/We agree that the said Commissioner, Yanam 
Municipality, Yanam or his successors in the office shall without prejudice to any other right 
or remedy, be at liberty to forfeit the said earnest money absolutely otherwise the said 
earnest money shall be retained by him towards security deposit to execute all the works 
referred to in the tender documents upon the terms and conditions contained or referred to 
therein and to carry out such deviations as may be ordered, up to maximum of the 
percentage mentioned in Scheduled in Schedule ‘F’ and those in excess of that limit at the 
rates to be determined in accordance with the provision contained in Clauses 12.2 and 12.3 
of the tender form.  

 

 I/We hereby declare that I/We shall treat the tender documents, drawings and other 

records connected with the work as secret/confidential documents and shall not 

communicate information/ derived there from to any person other than a person to whom 

I/We am/are authorized to communicate the same or use the information in any manner 

prejudicial to be safety of the State.  

 I/We agree that should I/We fail to commence that work specified in the above 

memorandum, and amount equal to the amount of the earnest money mentioned in the form 

of invitation of tender and the performance guarantee shall be absolutely forfeited to the 

President of India or his successors in office and the same may at the option of competent 

authority on behalf of the President of India be recovered without prejudice to any other right 

or remedy available in law out of the deposit in so far as the same may extend in terms of the 

said bond and in the event of deficiency out of any other money due to me/us under this 

contract or otherwise.  

Dated………………….       Signature of Contractor  
Witness         Postal 
address:  
 
 



 
9 
 

PERCENTAGE RATE TENDER FOR CONSTRUCTION WORKS 
 
 I/we hereby tender for the execution for the president of India of the work specified in 

the underwritten memorandum within the time specified in such memorandum at an amount 

of Rs…………….(Rupees…………….)i.e………………………………..percent. below/Above 

the rates entered in the schedule ‘A’ and in accordance in all respects with the specifications, 

design, drawings and instructions in writing referred to in Rule 1 hereof and in clause 11 of 

the conditions of the contract and with such materials as are provided for , and in all other 

respects in accordance with such conditions as far as applicable. I/We hereby agree to the 

accordance with such conditions as for as applicable. I/we hereby agree to the percentage 

mentioned above being deducted from/added to the gross amount of the bills for work done.  

 

 
Date:  
       Signature of contractor  

Postal address:  



10 
 

ACCEPTANCE  

 

 The above tender (as modified by you as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of the president of India for a sum of 

Rs……………… (Rupees…………………… 

…………………………………………………………….……………………………………………

……………)  

The letters referred to below shall form part of this contract agreement:-  

(a)  

(b)  

(c)  

      For and on behalf of president of India  

      Signature……………………….  

      Dated……………………    

      Designation……………………..  
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GOVERNMENT OF PUDUCHERRY  
YANAM MUNICIPALITY  

GENERAL RULES AND DIRECTIONS  
 

1.  All works proposed for execution by contract will be notified in a form of invitation 

to tender pasted in public places and signed by the officer inviting tender or by publication 

in newspapers as the case may be.  

 This form will state the work to be carried out, as well as the date for submitting 

and opening tenders and the time allowed for carrying out the work, also the amount of 

earnest money to be deposited with the tender and the amount of the security deposit to 

be deposited by the successful tenderer and the percentage, if any, to be deducted from 

the bills. Copies of the specification, designs and drawings and any other documents 

required in connection with the work signed for the purpose of identification by the officer 

inviting tender shall also be open for inspection by the contractor at the office of officer 

inviting tender during office hours.  

2. In the event of the tender being submitted by a firm, it must be signed separately by 

each partner thereof or , in the event of the absence of any partner, it must be signed on 

his behalf by a person holding a power-of-attorney authorizing him to do so, such power –

of-attorney to be produced with the tender, and it must disclose that the firm is duly 

registered under the Indian Partnership Act, 1952.  

 
3. Receipts for payment made on account of work, when executed by a firm, must also be 

signed by all the partners, except where the contractors are described in their tender as a 

firm, in which case the receipts must be signed in the name of the firm by one of the 

partners, or by some other person having authority to give effectual receipts for the firm.  

 
4. Any person who submits a tender shall fill up the usual printed form, stating at what rate 

he is willing to undertake each item of the work. Tenders, which propose any alteration in 

the work specified in the said form of invitation to tender, or in the time allowed for 

carrying out the work, or which contain any other conditions of any sort, will be liable to 

rejection. No single tender shall include more then one work but contractors who wish to 

tender for two or more works shall submit separate tender for each. Tenders shall have 

the name and number of the work to which they refer, written on the envelopes.  
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The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 

ignoring fifty paise and less and considering more than fifty paise as rupee one.  

4A.  Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which contain any 

other conditions of any sort, will be liable to rejection. No single tender shall include more 

than one work, but contractors who wish to tender for two or more works shall submit 

separate tender for each. Tender shall have the name and number of the works to which 

they refer, written on the envelopes.  

5.  The officer inviting tender or of his duly authorized Assistant will open tenders in 

the presence of any intending contractors who may be present at the time, and will enter 

the amount of the several tenders in a comparative statement in a suitable form. In the 

event of a tender being accepted, a receipt for the earnest money forwarded therewith 

shall their upon be given to the contractor who shall thereupon for the purpose of 

identification sign copies of the specifications and other documents mentioned in Rule – 1. 

In the vent of a tender being rejected, the earnest money forwarded with such unaccepted 

tenderers shall thereupon be returned to the contractor remitting the same, without any 

interest.  

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders 

and will not be bound to accept the lowest or any other tender.  

7.  The receipt of an Accountant or Clerk for any money paid by the contractor will not 

be considered as any acknowledgment or payment to the officer inviting tender and the 

contractor shall be responsible for seeing that he procures a receipt signed by the officer 

inviting tender or a duly authorized cashier.  

 
8.  The memorandum of work tendered for and the schedule of materials to be 

supplied by Yanam Municipality and their issue rates shall be filled and completed in the 

office of the officer inviting tender before the tender form is issued. If a form is issued to an 

intending tenderer without having been so filled in and incomplete, he shall request the 

office to have this done before he completes and delivers his tender.  
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9.  The tenderers shall sign a declaration under the Officials Secret Act, 1923 for 

maintaining secrecy of the tender documents, drawings or other records connected with 

the work given to them. The unsuccessful tenderers shall return all the drawings given to 

them.  

10.  In the case of item rate tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates quoted 

by the contractor in item rate tender in figures and words shall be accurately filed in so 

that there is no discrepancy in the rates written in figures and words. However, if a 

discrepancy is found, the rates which correspond with the amount worked out by the 

contractor shall unless otherwise proved be taken as correct. If the amount of an item is 

not worked out by the contractor or it does not correspond with the rates written either in 

figures or in words then the rates quoted by the contractor in words shall be taken as 

correct. Where the rates quoted by the contractor in figures and in words tally but the 

amount is not worked out correctly, the rates quoted by the contractor will unless 

otherwise proved be taken as correct and not the amount.  

10A.  In case of Percentage Rates Tenders only percentage quoted shall be considered. 

Any tender containing item rates are liable to be rejected. Percentage quoted by the 

contractor in Percentage Rate Tender shall be accurately filled in figures and words, so 

that there is no discrepancy. However, if the contractor has worked out the amount of the 

tender and if any discrepancy is found in the percentage quoted in words and figures, the 

percentage which corresponds with the amount worked out by the contractor shall, unless 

otherwise proved be taken as correct. If the amount of the tender is not worked out by the 

contractor or it does not correspond with the percentage written either in figures or in 

words, then the percentage quoted by the contractor in words shall be taken as correct. 

Where the percentage quoted by the contractor in figures and in words tally but the 

amount is not worked out correctly, the percentage quoted by the contractor will, unless 

otherwise proved, be taken as correct and not the amount.  

11.  In the case of any tender where unit rate of any item/items appear unrealistic, such 

tender will be considered as unbalanced and in case the tender is unable to provide 

satisfactory explanation such a tender is liable to be disqualified and rejected.  
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12. All rates shall be quoted on the tender form. The amount for each item should be 

worked out and requisite totals given. Special care should be taken to write the rates in 

figures as well as in words and the amount in figures only, in such a way that interpolation 

is not possible, the total amount should be written both in figures and in words. In case of 

figures, the word ‘Rs.’ should be written before the figure of rupees and word ‘P’ after the 

decimal figures, e.g. Rs. 2.15 P and in case of works, the word, ‘Rupees’ should precede 

and the work ‘Paise’ should be written at the end. Unless the rates is in whole rupees and 

followed by the word ‘only’ it should invariably be up to two decimal places. While quoting 

the rate in schedule of quantities, the word ‘only’ should be written closely following the 

amount and it should not be written in the next line.  

12A.  In Percentage Rate Tender, the tenderer shall quote percentage below/above (in 

figures as well as in words) at which he will be wiling to execute the work. He shall also 

work out the total amount of his offer and the same should be written in figures as well as 

in words in such a way that no interpolation is possible. In case of figures, the word ‘Rs.’ 

should be written before the figure of rupees and word ‘P’ after the decimal figures. e.g. 

Rs. 2.15 P and in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ 

should be written at the end.  

13. The contractor shall be required to deposit an amount equal to 5% of the tendered 

value of the work as performance guarantee in the form of an irrevocable Bank Guarantee 

bond of any Scheduled Bank or State Bank of India in accordance with the form 

prescribed or in cash or in the form of Government security fixed deposit receipt etc., as in 

the case of recovery of security deposit within 15 days of the issue of letter of intent but 

before award of work. This period can be further extended by the Commissioner, Yanam 

Municipality up to a maximum period of 7 days on written request of the contractor.  
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13A. A sum @ 10% of the gross amount of the bill shall be deducted from each 

running bill of the contractor till sum along with the sum already deposited as 

earnest money, will amount to security deposit of 5% of the tendered value of the 

work.  In addition the contractor shall be required to deposit an amount equal to 5% 

of the tendered value of the contract as performance security within the period 

prescribed for commencement of work in letter of award issued to him.  However, 

security deposit may be released against bank guarantee issued by a schedule 

bank on its accumulation to a minimum amount of Rs.5 lakhs subject to the 

condition that amount of any bank guarantee except last one, shall not be less than 

Rs.5 lakhs - As per the modified conditioned vide circular 

No.4101/PW/CE/Works/AE(P)3/Tech – Cir/2007-08, dated.25.01.2008 of Executive 

Engineer (Planning), Central Office, PWD, Puducherry. 

14. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in- Charge 

shall be communicated in writing to the Engineer-in-Charge.  

15. Sales tax, Purchase tax, Turnover tax or any other tax on material in respect of this 

contract shall be payable by the contractor and Yanam Municipality will not entertain any 

claim whatsoever in respect of the same. The work is covered under section 78 of 

Puducherry Value Added Tax ordinance 2007 and hence the contractors liable to pay VAT 

at 2.80 % of work done.  

16. The contractor shall give a list of both Gazetted and Non-Gazetted Yanam 

Municipality employees related to him.  

17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who; may and has/have tendered for the same 

work. Failure to observe this condition would render, tenders of the contractors tendering, 

as well as witnessing the tender, liable to be summarily rejected.  

18. The tender for composite work includes in addition to building work, all other works 

such as sanitary and water supply installations drainage installation, electrical work 

horticulture work, roads and paths etc. The tenderer must associate himself with agencies 

of tender for sanitary and water supply drainage, electrical and horticulture works, if any, 

in the composite tender.  
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19. The contractor shall submit list of works, which are in hand (progress) in the following 

form: 

Name of 
Work  

 
Name and particulars of 
Division where is being 

executed  
 

Value of 
work  

Position of works 
in progress  

Remarks  

 
(1)  

 
(2)  (3)  (4)  (5)  

 
 
 
 
 
 
 
 
 
 
 
 

 
 

20. The contractor shall comply with the provisions of the Apprentices Act, 1961, 

and the rules and orders issued there under from time to time. If he fails to do so, 

his failure will be breach of the contract and the Commissioner, Yanam 

Municipality may in his discretion without prejudice to any other right or remedy 

available in law cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any  
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SCHEDULE “A” - 2 pages only. 

Schedule of Quantities (enclosed) 

SCHEDULE ‘B’  
Schedule of materials to be issued to the contractor.  
 

Sl. 
No.  

Description of 
Item  

Quantity  
Rates in figures and words at which the 

materials will be charged to the 
contractor  

Place of 
issue  

(1)  (2)  (3)  (4)  (5)  

 
 

    

--Nil—  

Note: All the materials required for this work shall be procured by the contractor  

 

 
SCHEDULE ‘C’  
 
Tools and plants to be hired to the contractor.  
 

Sl. No.                           Description            Hire charges per day  Place of Issue  

(1)  (2)  (3)  (4)  

 
 
 

To be arranged by the contractor by his own effect 
 

    -------------------------------------------------------------------------------------------------------- 
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YANAM MUNICIPALITY  

YANAM  

      Schedule “A” 1/2  

Name of the work: Construction of side drains to the cross roads in the back side of School at Guriampeta, Yanam 

        

Rate in  Sl. 
No. 

Code No. & Description of Item. Qty. 

Figures  Words  

Per Amount 

1 2 3 4 5 6 7 

1 2.8.1       

 Earth work in excavation in foundation trenches or drains (not  322.00 cum    1 cum  

 exceeding 1.5m in width or 10sqm on plan) including dressing     (One cubic metre)  

 of sides and ramming of bottoms, lift upto 1.5m. including       

 getting out the excavated soil and disposal of surplus excavated       

 soil as directed, within a lead of 50m - all kinds of soil.       
        

2 2.28       

  Supplying and filling in plinth with river sand under floors  46.00 cum   1 cum  

 including, watering, ramming consolidating and dressing     (One cubic metre)  

 complete.       

        

3 4.5.10       

 Providing and laying in position cement concrete of specified  64.00 cum    1 cum  

 grade excluding the cost of centring and shuttering - All work     (One cubic metre)  

 upto plinth level 1:5:10 (1 cement : 5 sand : 10 graded stone       

 aggregate 40mm nominal size).       
        

4 4.5.3       

 Providing and laying in position cement concrete of specified  173.00 Cum  1 Cum  

 grade excluding the cost of centring and shuttering - All work     (One cubic metre)  

 upto plinth level 1:2:4 (1 cement : 2 sand : 4 graded stone       

 aggregate 20mm nominal size).       
        

5 4.9.1       

 Centring and shuttering including strutting, propping etc. and  1168.00 Sqm  1 Sqm  
 removal of form work for - foundations, footings, bases for     (One square metre)  

 columns.       
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1 2 3 4 5 6 7 

6 As approved Data :       

 Supplying and filling with clean gritty gravel from an  144.00 Cum  1 Cum  

 aproved quarry including spreading, watering, consolidation       (One cubic metre)  

 etc. as directed by the Engineer - in - charge       

        

7 13.8.2       

 12 mm cement plaster of mix - 1:4 (1 cement : 4 fine sand)  653.00 sqm   1 sqm  

      (One square metre)  

8 7.22       

 Making and filling expansion joints with bitumen filler  261.00 sqm  1 sqm  

 (bitumen 40 percent, asbestos 5 percent and sand 55%) 12mm     (One square metre)  

 wide.       

        

9 19.47.3A       

 Providing and fixing on wall face/column face  PVC working  30.00 mt.   1 mt  

 pressure 6 kg./Sq.cm soil and waste pipes conforming to     (One metre)  

 IS : 4985 including jointing with seal       

 ring conforming to IS : 5382 leaving 10 mm gap for thermal       

 expansion single socketed pipe 50 mm dia       
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SCHEDULE ‘D’  
 
Extra schedule for specific requirements / documents for the work, if any.  
 
SCHEDULE ‘E’  
Schedule of component of materials, labour, etc. for escalation.  
 
 
SCHEDULE ‘F’  
Reference to General conditions of contract.  
 
 

Name of work: Construction of side drains to the cross roads in the 

back side of school at Guriampeta, Yanam 
 
Estimated Cost of Work  : Rs. 15,00,000/-. 
 
 
Earnest Money   : Rs. 28,075/-. 
 
 
 
Performance Guarantee : 5% of the tendered value  
 
 
 

Security Deposit : 5% of the 
tendered value 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                                  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

GENERAL RULES & 
DIRECTION 
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Officer Inviting Tender:  

 

The Commissioner, Yanam 
Municipality,  

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to 
be determined in accordance with Clauses 12.2 
&12.3  

30% & 100 %  

(See below)  

Clause 1  

 Time allowed for submission of Performance 
Guarantee from the date of issue of letter of 
acceptance, in days  

……15……….. days  

Maximum allowable extension beyond the period 
as provided in (i) above in days.  

……7………… days  

Definitions :  

2(v)  Engineer-in-Charge  The Executive Engineer, 
Yanam Division, PWD, 
Yanam.  

2(viii)  Accepting Authority  The Municipal Council, 
Yanam 

2(x)  Percentage on cost of 
materials and labour to 
cover all overheads and 
profits.  

15%  

2(xi)  Standard Schedule of 
Rates  

Puducherry Schedule of 
Rates for the year 2009-10 
applicable to Yanam 
Region.  

2(xii)  Department  Yanam Municipality.  

9 (ii)  Standard P.W.D. 
Contract Form  

Form 7/8 as modified and 
Form corrected upto date.  
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Clause 2  

Authority for fixing compensation under  
Clause 2  

The Commissioner, Yanam Municipality   
Yanam on the advise of the SE, LAD.  

  

Clause 2A  Whether Clause 2A shall be 
applicable  

 

 No.  

Clause 5  

Para (i)  Time allowed for execution of 
work  

    4 Months including   
monsoon period  

 

Para (ii)  

 
 
 
 
 

 

Authority to give fair and 
reasonable extension of time for 
completion of work  

 

 

Council, Yanam Municipality on 
the advise of the competent 
authority   

 

 

Clause 7  

 

 

 

 

 

Clause-10 CC 

 
 
 
 
 
 

 
 
 
 

Gross work to be done together 
with net payment / adjustment of 
advances for material collected, 
if any, since the last such 
payment for being eligible to 
interim payment.  

 

Clause 10CC to be applicable in 
contracts with stipulated period 
of completion exceeding the 
period shown in the next column.  

: Eligible for Running Final           
account bill.  

 
 
 
 
 
 
    
  : 18 Months 
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Clause 11  

                 

 

Specifications to be followed for 
execution of works  

 

 

C.P.W.D. specifications 1977, 
Vol-I to VI, MOSRTH, IRC & 
CPHEEO specifications and 
manuals (with correction slips 
and subsequent publications)  

   

12.2 & 12.3  Deviation limit beyond which 
Clauses 12.2 & 12.3 shall apply 
for (i) Building Work  

30 % & 50%  
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12.5  Deviation limit beyond which clause 12.2 & 12.3 shall apply for.  

(i)  For maintenance work Building work of 
time bound urgent & emergency nature.  

50 %  

(ii)  

 

 

 

 

For foundation work  100 %  

 

 

 

Clause 
16  

Competent Authority for deciding reduced 
rates.  

The Superintending Engineer, 
LAD, Puducherry.  
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MODIFICATION IN REQUIREMENT OF TECHNICAL STAFF IN CPWD 
CONTRACTS  

Government of India  
Central Public works Department  

Nirmal Bhawan, New Dehli  
 

ISSUED BY AUTHORITY OF DIRECTOR GENERAL OF WORKS  
 

DGW/CON/203 Dated : 06.01.2005  
 

OFFICE MEMORANDUM  
 

Subject : Modification in requirement of technical staff in CPWD contracts.  
 
Requirement of technical staff in CPWD contracts and rate of recovery in event 

of non compliance of clause 36 (i) by contractors has been under consideration for quite 

sometime. Suggestions from all ADGs of CPWD, E-in –C of PWD (DA) and all CEs of 

CPWD were invited. Based on suggestions received, a proposed was placed for 

consideration of a committee of senior officers. Based on above, DG (W) is pleased to 

order amendment to clause 36(i) and related provisions as following:  

 

Existing  Modified  
 

Clause 36: Contractors superintendence,  

Supervision, Technical staff  

& Employees  

(i) The contractor shall provide all 

necessary superintendence during 

execution of the work and as along 

thereafter as may be necessary for proper 

fulfilling of the obligations under the 

contract.  

 

 

 

 

Clause 36: Contractors superintendence,  

Supervision, Technical staff  

& Employees  

(i) The contractor shall provide all 

necessary superintendence during 

execution of the work and all thereafter as 

may be necessary for proper fulfilling of the 

obligations under the contract.  



 

 

The contractor shall immediately after 

receiving letter of acceptance of the tender 

and before commencement of the work 

intimate in writing the Engineer-in-charge 

the name, qualification, experience age, 

address and other particulars along with 

certificates, of the principal technical 

representative to be in charge of the work. 

Such qualifications and experience shall 

not be lower than specified in Schedule-F. 

The Engineer –in – charge shall within 15 

days of receipt of such communication 

intimate in writing his approval or otherwise 

of such a representative to the contractor. 

Any such approval may at any time be 

withdrawn and in case of such withdrawal 

the contractor shall appoint another such 

representative according to the provisions 

of this clause. Decision of the tender 

accepting authority shall be final and 

binding on the  
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The contractor shall immediately after 

receiving letter of acceptance of the tender 

and before commencement of the work 

intimate in writing to the Engineer-in-

charge the name (s) qualification, 

experience age, address (s) and other 

particulars along with certificates, of the 

principal technical representative to be in 

charge of the work and other technical 

representative (s) who will be supervising 

the work. Minimum requirement of such 

technical representative (s) and their 

qualification and experiences shall not be 

lower than specified in Schedule-F. The 

Engineer-in-Charge shall within 3 days of 

receipt of such communication intimate in 

writing has approval or otherwise of such 

representative (s) to the contractor, Any 

such approval may at any time be 

withdrawn and in case of such withdrawal 

the contractor  



 

contractor in this respect. Such a 

principal technical representative shall 

be appointed by the contractor soon 

after receipt of the approval from 

Engineer-in-Charge and shall be 

available at site within fifteen days of 

start of work.  

In the contractor ( or any partner in 

case of firm/company who himself has 

such qualification, it will not be 

necessary for the said contractor to 

appoint such a principal technical 

representative but the contractor shall 

designate and appoint a responsible 

agent to represent him and to be 

present at the work whenever the 

contractor is not in a position to be so 

present. All the provisions applicable to 

the principal technical representative 

under the clause will also applicable in 

such a case to contractor or his 

responsible agent. The principal 

technical representative and /or the 

contractor shall on receiving 

reasonable notice from the engineer-in 

–charge or his designated 

representative (s) in charge of the work 

in writing or in person or otherwise, 

present himself to the Engineer-in-

charge and /or at the site of work, as 

required, to the instructions. 

Instructions given to the principal  
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shall appoint another such representative (s) 

according to the provisions of this clause. 

Decision of the tender accepting authority shall 

be final and binding on the contractor in this 

respect. Such a principal technical 

representative (s) and other technical 

representative (s) shall be appointed by the 

contractor soon after receipt of the approval 

from Engineer-in-charge and shall be available 

at site start of work.  

All the provisions applicable to the principal 

technical representative under the clause will 

also be applicable to other technical 

representative (s). The principal technical 

representative and other technical 

representative (s) shall be present at the site of 

work for supervision at all times when any 

construction activity is in progress and also 

present himself/themselves, as required, to the 

Engineer-in-charge and / or his designated 

representative to take instruction. Instructions 

given to the principal technical representative 

or other technical representative (s) shall be 

deemed to have the same force as if these 

have been given to the contractor. The 

principal technical representative and other 

technical representative (s) shall be actually 

available at site fully during all stages of 

execution of work, during recording/checking/ 

test checking of measurements of works and 

whenever so required by the Engineer-in-

charge and shall also note down instructions  



 

 

technical representative or the 

responsible agent shall be deemed to 

have the same force as if these have 

been given to the contractor.The 

principal technical representative and 

/or the contractor or his responsible 

authorized agent shall be actually a 

vailable at site at least two working 

days every week, these days shall be 

determined in consultation with the 

Engineer-in-charge as well as fully 

during important stages of execution of 

work, during recording of measurement 

of works and whenever so required by 

the Engineer-in-charge by a notice as 

aforesaid and shall also note down 

instructions conveyed by the Engineer 

–in- charge or his designated 

representative in the site order book 

and shall affix his signature in token of 

noting down the instructions and in 

token of acceptance of measurements. 

There shall be more objection if the 

representative /agent looks after more 

than one work and not more than three 

works in the same station  
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conveyed by the Engineer-in-charge or his 

designated representative(s) in the site order 

book and shall affix his /their signature in token 

of noting down the instructions and in token of 

acceptance of measurements/checked 

measurements/test checked measurements 

The representative (s) shall not look after any 

other work. Substitutes, duly approved by 

Engineer-in-charge of the work in similar 

manner as aforesaid shall be provided in event 

of absence of any of the representative(s) by 

more than two days.  

If the Engineer-in-charge, whose decision in 

this  



                                     
 

provided these details are disclosed to the 

Engineer-in-charge and he shall be satisfied 

that the provisions and the purpose of this 

clause are fulfilled satisfactory. If the Engineer-

in-charge, whose decision in this respect is final 

and binding on the contractor, is convinced that 

no such technical representative or agent is 

effectively appointed or is effectively attending 

or fulfilling the provision of this clause, a 

recovery shall be effected from the contractor 

as specified in Schedule “F” and the decision of 

the engineer-in-charge as recorded in the site 

order book and measurement recorded in 

Measurement Books shall be final and binding 

on the contractor. Further if the contractor fails 

to appoint a suitable technical representative or 

responsible agent and if such appointed 

persons are not effectively present or do not 

discharge their responsibilities satisfactorily, the 

Engineer-in-chare shall have full powers to 

suspend the execution of the work until such 

date as a suitable agent is appointed and the 

contractor shall be held responsible for the 

delay so caused to the work. The contractor 

shall submit a certificate of employment of the 

technical representative/responsible agent 

along with every on account bill/ final bell and 

shall produce evidence if at any time so 

required by the Engineer-in-charge.  
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respect is final and binding on the 

contractor, is convinced that no such 

technical representative (s) is /are 

effectively appointed or is / are 

effectively attending or fulfilling the 

provision of this clause, a recovery ( 

non refundable ) shall be effected from 

the contractor as specified in schedule 

“F” and the decision of the Engineer-in-

charge as recorded in the site order 

book and measurement recorded 

checked/test checked in Measurement 

Books shall be final and binding on the 

contractor. Further if the contractor fails 

to appoint suitable Principal technical 

representative and / or other technical 

representative (s) and if such appointed 

persons are not effectively present or 

are absent by more than two days 

without duly approved substitute or do 

not discharge their responsibilities 

satisfactorily, the Engineer-in-charge 

shall have full powers to suspend the 

execution of the work until such date as 

suitable other technical representative 

(s) is /are appointed and the contractor 

shall be held responsible for the delay 

so caused to the work. The contractor 

shall submit a certificate of employment 

of the technical representative(s) 

alongwith every on account bill/final bill 

and shall produce evidence if at any 

time so required by the Engineer-in-

Charge.  
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Accordingly existing provision of “Schedule – F” related to clause 36(i) is substituted with 

modified provision as following: -  
 

“Requirement of Technical Representative (s) and Recovery Rate”  
 

Rate at which 
recovery shall be 
made from the 

contractor in the 
event of not 

fulfilling provision 
of Clause 36(i)  

Sl.No.  

Minimum 
Qualification of 

Technical 
Representative  

Discipline  

Designation 
(Principal 
Technical/ 
Technical 

Representative) 

Minim
um 

Experi
ence 

Number  

Figures  Words  

1.  Graduate 
Engineer  

CIVIL  Principle  
Technical  

Representative  

5 
years  

1  
No  

Rs.15,
000/-  
P.M  

Rupee
s 

Fifteen 
thousa
nd only  

 
Assistant Engineers retired from Government services that are holding Diploma 
will be treated at per with Graduate Engineers.  
 
Necessary amendments to works manual 2003 are being issued separately.  
 
 
       Superintending Engineer (C & M)  
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Clause  
42  

                               (i)  (a)  Schedule / Statement for determining 
theoretical quantity of cement and bitumen 
on the basis of Delhi Schedule of Rates 1993 
printed by C.P.W.D.  

                                 ii)                     Variations permissible on theoretical  

                                 Quantities. 

 (a) Cement for works with estimated   3% plus/minus 

      Cost put to tender not more than Rs.5 Lakhs 

                        For Works with estimated cost    2% plus/Minus 

                 Put to tender more than Rs. 5 Lakhs 

                 

  

(b)  Bitumen all works  2.5% plus only and nil on minus side.  

(c)  Steel reinforcement and 
structural steel sections for each 
diameter, section and category.  

2 % plus / minus.  

(d)  All other materials.  

CLAUSE 
47  

During the course of contract period, deduction of “CESS” to provide social 

security and various welfare benefits through the Puducherry Buildings and other 

construction workers Welfare Board under Section 18 of the Building and Other 

Construction Workers Cess collection (RECS) Act, 1996, shall be made at the 

rate of 1% (One Percent) of the gross amount of each bill or as per the advise of 

the Government of Puducherry.  
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RECOVERY RATES FOR  

QUATITIES BEYOND PERMISSIBLE VARIATION  

Rates in figures and words at which recovery shall be made 
from the contractor  

Sl.No.  
Description of 

items  

Excess beyond 
permissible variation  

Less use beyond the permissible 
variation  

1  2  3  4  

 
 1. Cement  

 2. Steel Reinforcement  

 3. Structural sections Nil  

 4. Bitumen issued free  

 5. Bitumen issued at stipulated fixed price.  

 
GENERAL CONDITIONS  

(1) The work shall in general be carried out in accordance with CPWD specifications for 

works in Delhi 1996 Volume I to VI and 2002 with correction slips and issued from time 

to time. Revised CPWD Specification 2002 for cement mortar, cement concrete & RCC.  

(2) However if the said specifications differ from those given in the description of any 

particular item in the schedule of quantities and specifications stipulated herein, the latter 

shall prevail.  

(3) If the detailed description of any particular item in the schedule of quantities and 

specifications finally accepted by the department differs from the particular specifications 

given hereunder, the former shall prevail to the extent applicable. 
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 (4) If the particular specification given hereunder differs from I.S. code provisions, in any 

respect, the former shall prevail.  

(5) Wherever any reference to any Indian standard specification occurs in the 

documents relating to this contract the same should be inclusive of all amendments 

issued thereto or revision thereof if any, upto the date of receipt of tenders.  

(6) Conditions involving any financial implications other than those covered in the 

schedule of quantities will not be entertained and such tenders are also liable to be 

rejected.  

(7) When working near existing structures, care shall be taken to avoid any damage to 

such structures, any such damage caused intentionally or unintentionally shall be 

restored to original and or acceptable condition and to the satisfaction of the Engineer-

in-charge.  

(8) The contractor shall given to the Municipality, Police and other authorities all notices 

etc., that may be required to be given as per law and obtain all requisite licenses for 

temporary obstructions, enclosures and pay all fees, taxes and charges which may be 

leviable on account of the operations during the execution of the contract. No extra claim 

of the contractor will be entertained by the department on this account.  

(9) Other agencies doing works related to this project may also simultaneously execute 

the works and the contractor shall co-ordinate and co-operate with them as found to be 

necessary at no extra cost.  

(10) Any cement slurry or lime mortar or any combination thereof or water proofing 

material required for continuation from old work is demand to have been in built in the 

relevant items themselves and nothing extra shall be paid for the same.  

(11) Unless otherwise specified in the schedule of quantities the rate for all items of the 

work shall be considered as inclusive of pumping out or bailing out water if required for 

which no extra payment will be made. This will include water encountered from any  
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source as rains, flood, and subsoil water table being high due to any other cause 

whatsoever.

CONDITIONS FOR ISSUE OF MATERIALS 

 The materials shall be issued to the contractor at the place of delivery as 

mentioned in schedule ‘B’. If these are delivered at any other site, the difference due to 

cartage will be adjusted accordingly. The contractor shall have to cart at his cost the 

materials to the site of work as soon as these are issued. The materials shall be issued 

between the working hours and as per rules prevails in the stockyard of the materials as 

framed from time to time.  

 The contractor shall bear all incidental charges for cartage, storage and safe 

custody of materials. No reimbursement of the expenses will be made by the 

department.  

 The contractor shall construct suitable godown at the site of work for storing the 

materials safe against damage of sun, rain, dampness, fire, theft etc. he shall also 

employ necessary watch and ward establishment for the purpose.  

 Cement bags shall be stored in separate godown with pucca floor weatherproof 

roofs and walls. Each godown shall be provided with a single door with two locks. The 

keys of one lock shall remain with the Department Junior Engineer-in-charge of the work 

and that of the other lock with authorized agent of the contractor at the site of work so 

that the cement is removed from the godown accordingly to the daily requirements with 

the knowledge of both the parties.  

 The cement shall be stacked on proper floors consisting of two layers of dry 

bricks laid on well-consolidated earth at a level of at least 0.3 meters above ground level. 

These stocks shall be in row of 2 and 10 high with a minimum of 0.6-meter clear space 

around. The bags would be placed horizontally continuous in each line as shown in the 

sketch at page 398 of C.P.W.D. specification 96 Vol I.  
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The day today receipts and issue accounts of cement shall be maintained buy the Junior 

Engineer-in-charge and signed daily by the contractor or his authorized agent.  

MATERIALS OBTAINED FROM DISMANTLEMENT  

 

I. The contractors, in course of their work, should understand that all materials (e.g. 

stone and the other materials) obtained in the work of dismantling, excavation etc. will be 

considered Yanam Municipality property and issued to the contractor (if they require the 

same for their own use) at rates approved by Government. If these materials are not 

required by them, they will dispose of to the best advantage of Government.  

DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT  

II. Owing to difficulty in obtaining certain materials in the open market, the Yanam 

Municipality have undertaken to supply materials specified in schedule ‘B’ of the tender 

forms at rates stated therein. There may be delay in obtaining the materials by the 

Department and the contractor is, therefore required to keep himself in touch with the 

day to day position regarding the supply of materials from the Engineer-in-charge and to 

so adjust the progress of their work that their labour may not remain idle nor may there 

be any other claim to so arising from delay in obtaining the materials. It should be clearly 

understood that no claim whatsoever shall be entertained by the Yanam Municipality on 

account of delay in supplying materials.  

III. M.S. or deformed bars shall be issued in lengths as available in stores. M.S. or 

deformed bars shall be issued in straights or in coils as available and nothing extra shall 

be payable for straightening the bars. The bars issued in available lengths shall be cut to 

the required lengths and nothing extra shall be payable for the same.  

IV. The contractor shall have to deposit the approved paints of required color and shade 

as per actual requirements of the work to be done with the Engineer-in-charge at his 

Departmental Store at the site of work.  

 The contractor shall be responsible for the waterproof ness of the roof for one full 

monsoon season after the date of completion. He shall rectify the defect noticed after  
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due intimation in writing is given by the Engineer-in-charge failing which, Engineer-in-

charge shall get the defects repaired at the contractor’s risk and cost.  

WATER SUPPLY AND SANITARY WORK  

V. The contractor shall engage licensed plumber for the work and get the materials 

tested by the Yanam Municipality authorities whenever required at their own cost. The 

work shall be carried out according to the Yanam Municipality Bye-laws an the 

contractor shall produce necessary certificate from Yanam Municipality authorities after 

completion of work.  

VI. The contractor shall have to deposit waterproofing compound as per the actual 

requirements for the water proofing job with the Engineer-in-charge at his Departmental 

Stores at the site of work.  

 The water proofing compound will be issued to the contractor from time to time 

according to his requirements for the work in the same manner as the issue of the 

materials stipulated to be issued departmentally. 

INCONVENIENCE TO PUBLIC  

VII. The contractor shall not deposit materials on any site, which will seriously 

inconvenience the public. The Engineer-in-charge may require the contractor to remove 

any materials, which are considered by him to be a danger or inconvenience to the 

public or cause them to be removed at the contractor’s cost.  

VIII. Any damage to work resulting from rains or from any other cause until the work is 

taken over by the Department after completion will be made good by the contractor at 

his own cost.  

IX. The contractor shall deposit royalty and obtain necessary permit for supply of sand, 

HBG metal, red earth, etc. from local authorities.  

X. The contractor shall get himself acquainted with the nature and extent of the work and 

satisfy himself about the availability of quarry and of kiln for collection and conveyance of 

materials required for the construction. The contractor’s quoted rate should take into  
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account all these factors and will not be allowed for extra lead for collection and 

conveyance of materials for any reason whatsoever.  

XI. The contractor will be permitted to set up labour camp only before a week from the 

commencement of work and not exceeding fifteen days after the completion of the work.  

XII. The contractor shall conform to the provision of any government acts which relate to 

works and to the regulations and bye-laws of any local authorities. The contractors shall 

give all notices required by the said acts or laws etc., pay all fees payable to such 

authorities and allow for these contingencies in his tendered rates including fees for 

encroachments, costs of restoration etc., and all other fees payable to the local 

authorities.  

XIII. Where surplus earth of a suitable quality exists at the site of work, the contractor 

shall be allowed to use same free of cost making mud mortar for masonry and for laying 

mud terracing over the roof. The Engineer-in-charge shall be the final authority to decide 

whether the earth obtained from excavation is surplus or not.  

 
 The surplus earth excavated which is beyond the requirement of public works 

department works, may be allowed by the Executive Engineer to be disposed of by the 

contractor on his own or to sell the surplus earth to private parties at his discretion, but 

nothing extra will be paid for carriage or disposal of the surplus earth, if the same is not 

required for P.W.D. works.  

 Wherever fine sand has been mentioned in the schedule of quantities, it should 

be conforming to the grading Zone-IV or Zone-V as mentioned in the C.P.W.D. 

specifications.  

XIV. Concrete will be mixed with mixers either operated by hand or mechanical.

XV. The contractor shall not employ women and men below the age of 18 on the work of 

painting with products lead,in any form wherever men above the age of 18 are employed 

on the work of lead painting , the following principles must be observed for such use:  
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 (a) White lead sulphate or lead, of products containing these pigments 

shall not be in painting operation except in the form of paste or of paint 

ready for use.  

 (b) Measure shall be taken in order to prevent danger arising from 

application of paint in the from of spray.  

 (c) Measure shall be taken wherever practicable against danger arising 

from dust caused by dry rubbing down and scraping.  

 (d) Adequate facilities shall be provided to enable working painters to 

wash during and on cessation of work.  

 (e) Overalls shall be worn by working painters during whole of the working 

period.  

 (f) Suitable arrangements shall be made to prevent clothing put off during 

working hours being soiled by painting materials. \  

 (g) Cases of lead poisoning and suspected lead poisoning shall be 

subsequently verified by a medical team appointed by the competent 

authority.  

 (h) The department may require when necessary medical examination of 

workers.  

 (i) Instructions with regard to the special hygienic precautions to be taken 

in the painting trade shall be distributed to working painter.  
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 The standard 
section weights referred 
to as standard tables in 

para 5.3.3 in 
specifications for work 

1996 to Vol-VI and 2002 
of Analysis of rates be 

considered for 
conversion of length of 

various size of M.S. bars 
and for steel bars into 
weights are as under:- 
Size (Diameter) mm  

Weight Kg/m  Size (Diameter) mm  Weight Kg/m  

(1)  (2)  (3)  (4)  

6  0.222  25  3.855  

8  

 
0.395  28  4.836  

10  

 
0.617  32  6.316  

12  

 
0.888  36  7.994  

16  

 
1.579  40  9.869  

18  

 
1.999  45  12.490  

20  

 
2.467  50  15.424  

22  2.985  

 
 Issue of steel diameter above 10mm will be regulated on sectional weights 

basis weight being calculated with the help of the above tables. However, for 

bars TMT steel up to and including 10mm the following procedure shall be 

adopted. The average sectional weights for each diameter shall be arrived at 

from samples from each lot of steel received at site. The actual weight of steel 

issued shall be modified to take into account the variations between the actual 

and the standard co-efficients given above and the contractor’s account will be 

debited by the cost of this modified quantity only. The discretion of the Engineer-

in-charge shall be final for the procedure to be followed for determining the 

average sectional weight of each lot. Quantity of each diameter of steel received 

at site of work each day will constitute one single lot for this purpose. 
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SPECIAL CONDTIONS APPLICABLE FOR ROAD WORKS:  

(1) Construction Equipment :  

 1.1 The methodology and equipment to be used on the project shall be 

furnished by the Contractor to the Engineer well in advance of 

commencement of work and approval of the Engineer obtained prior to its 

adoption and use.  

 1.2 The Contractor shall give a trail run of the equipment for establishing its 

capability to achieve the laid down specification and tolerance to the 

satisfaction of the Engineer before commencement of work , if so desired by 

the Engineer.  

 1.3 All equipment provided shall be proven efficiency and shall be operated 

and maintained at all times in a manner acceptable to the Engineer.  

 1.4 No equipment or personnel will be removed from site without permission 

of the Engineer.  

 
 
 
 
 
(2) Work Program and Methodology of Construction:  

The Contractor shall furnish his program of construction for execution of the work within 

the stipulated time schedule together with methodology of constructioner each item of 

work and obtain the approval of the engineer prior to actual commencement of work.  

(3) Revised Programme of Work in case of Slippage:  

In case of slippage from the approved work programme at any stage, the Contractor 

shall furnish revised programme to make up the slippage within the stipulated time 

schedule and obtain the approval of the Engineer to the revised programme.  
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(4) Action in case of Disproportionate Progress:  

In case of extremely poor progress of the work or any item at any stage of work 

which in the opinion or the Engineer cannot be made good by the Contractor 

considering his available resources, the Engineer will get it accelerated to make up 

the lost time through any other agency and recover the additional cost incurred, if 

any, in getting the work done from the Contractor after informing him in writing about 

the action envisaged by him.  

(5) Setting out:  

Setting out the work as spelt out in clause 109 of Ministry’s Specifications for Road 

and Bridge Works 3
rd 

Revision will be carried out by the Contractor.  

(6) Public Utilities:  

Action respect of public utilities will be taken by the contractor as envisaged in Clause 

110 of Ministry’s Specifications for Road and Bridge Works 4
th 

Revision
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(7) Arrangement for traffic during construction :  

Action for arrangement for traffic during construction will be taken by the contractor as 
envisaged in the contract documents and spelt out in clause 112 of Ministry’s 

Specifications for Road and Bridge Works 4
th 

Revision.  

(8) Quality Control :  

The onus of achieving quality of work will be on the contractor who will take action as 

stipulated in Section 900 of Ministry’s for Road and Bridge Works 4
th 

Revision.  

(9) Ministry’s specification for Road and Bridge Works (4
th 

Revision):  

Ministry’s specification for Road and Bridge Works 4
th 

Revision will form part of the 

contract documents and the contractor will be legally bound to the various stipulations 

made therein unless and otherwise specifically relaxed or waived wholly or partly 

through a special clause in the contract document.  

(10) Documentation:  

The Contractor will prepare drawing (s) of the work as constructed and will supply 

original with three copies to the Engineer who will verify and certify these drawings. Final 

as constructed drawing(s) shall then be prepared by the Contractor and supplied in 

triplicate along with a micro film of the same to the Engineer for record and reference 

purposes.  

(11) The contractor shall make his own arrangement to provide the bitumen required for 

the work from approved public sector, refineries such as IOC, BP, HPL, etc. and produce 

the paid voucher to the Engineer-in-charge. The materials so procured shall be got 

tested before use.  

(12) The use of rubber modified bitumen shall be as per the guide lines of “IRC SP 53-
99”  

(13) The Contractor shall use “Electronic Sensor Paver” for this work  
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ADDITIONAL CONDITIONS  

1.  The rate for all items of works shall unless clearly specified otherwise include 

cost of all labour, materials and others inputs involved in the execution of item.  

2(a)  For the purpose of recording measurements and preparing running account bill 

the abbreviated nomenclature enclosed with the standard form shall be adopted .The 

abbreviated nomenclature shall be taken to cover all the materials and operations as per 

the complete nomenclature of the relevant items in the agreement and other relevant 

specifications.  

(b)  In case of extra and substituted items of work for which abbreviated 

nomenclature is not provided in the agreements, the full nomenclature of items shall be 

reproduced in the measurement books and bill forms for running account bills.  

  
3.  For all doors and windows whether factory made or otherwise, cleats and rubber 

buffers 30mm dia. shall be provided as directed by the Engineer-in-charge and the rate 

for the shutter item shall include the cost of providing such wooden cleats and buffers.  

4.  For those doors where hydraulic door closer is provided only wooden cleats need 

not be provided and no reduction in rate shall be made for the same.  

5.  The particle board shutter shall be provided, with teak wood lipping (beading) at 

the edge to which hinges are fixed ,without any extra cost.  

6.  For works where items of aluminium doors, windows etc., are specified, the 

grade of anodic coating to be provided in accordance with table I of IS: 1868-1968 

together with reference to IS: 5523-1969.  

7.  Where hydrated lime is available, this can be used on the works and the places 

where hydrated lime is not available, lime concrete will be prepared by the traditional 

method of slaking the lime preparing the lime putty etc.  

8. (a)  Tendered rates are inclusive of all taxes and levies payable under the respective 

status. However pursuant to the constitution (46
th 

Amendment) Act 1982, if any further 

tax or levy is imposed by the statute after the date of receipt of tenders and the 

contractor thereupon necessarily and properly pays such taxes/levies, the contractors 

shall be reimbursed the amount so paid provided such payment, if, any, is not, in the  
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opinion of the Engineer-in-Charge (whose decision shall be final and binding) 

attributable to delay in execution of work within the control of the contractor.  

(b)  The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of the 

same by a duly authorized representative of Public Works Department and further shall 

furnish such other information/document as the Engineer-in-Charge may require.  

(c)  The contractor shall within a period of 30 days of imposition of any further tax or 

levy pursuant to the Constitution (46
th 

Amendment) Act, 1982 give a written notice 

thereof to the Engineer-in-Charge pursuant to this condition, together with all necessary 

information relating therein.  

 The components of material, labour ad POL as indicated in para 3 of sub-clauses 

10(CC) have been presetermined as below;  

 (a) Material    :   75 percent  

 (b) Labour    :              25 percent  

 (c) P.O.L    :   Nil.  

                           100 percent  

 

9. Stipulated materials shall be issued for use at site of work for all the items where such 

materials are required. For factory made products like precast cement tiles, precast 

hollow concrete blocks, precast foam concrete blocks, precast RCC pipes etc., 

stipulated materials shall not be issued.  

10. While execution of the work, the contractor shall organise his work in such a way that 

the normal functioning of the premises is not disturbed.  

11. Any damage done to the existing structure while dismantling execution of the work 

shall be made good by the contractor at claim shall be made good by the contractor at 

his own cost and no extra claim shall be entertained on this account.  

 

12. The item of Anti-termite treatment shall be executed through a specialized firm.  
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CONDITIONS FOR STEEL :  

13.  The contractor shall make his own arrangements to provide the steel required for 

the work from SAIL / IISCO / TISCO / VIZAG STEEL PLANT and produce the paid 

voucher to the Engineer-in-Charge. The materials so procured shall be got tested before 

use.  

14.  The contractor shall procure 43 grade cement having ISI mark and stores it in the 

site godown as per the guidelines specified in the CPWD specification 1997 Vol-II under 

double lock system. The paid voucher of the cement procured shall be produced to the 

Engineer-in-Charge. The cement procured shall be got tested before use.  

15.  The contractor shall make his own arrangements to provide the bitumen 

required for the work from approved public sector, refineries such as IOC, BP, HPL etc., 

and produce the paid voucher to the Engineer-in-Charge. The materials so procured 

shall be got tested before use.  

16.  Necessary test certificates should be produced from the approved laboratory for 

the quality of materials.  

17.  Defective materials will be rejected and the same have to be reparably by the 

contractor at his own cost.  

18.  Original purchase vouchers should be produced at the time of receipt of 

materials and at the time of verification by the Engineer-in-Charge. The name of 

contractor, name of work and agreement number should be clearly noted in the original 

vouchers.  

19.  The test specimens shall be provided at free of cost by the contractor. 

 

20.  As per Circular No. 339/PW/EE(D)/F.No.213/02/03; dt:10-10-02. The cost of 

samples and all other incidental charges such as packaging transportation to the 

laboratory, etc., shall also be borne by the contractor. The testing fee shall be paid by 

the Engineer-in-Charge if the materials pass the test.  

21.  The test for cement has to be conducted for every 1000 bags or part. The test for 

steel has to be conducted for every consignment of 20 tonne or part thereof for each 

size/dia.  
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22.  Payment for the item of laying Semi Dense Bituminous Concrete shall be made 

after conducting the density / compaction measurement test and also the surface  

roughness measured with Bump Integrator, by the Highways Research Station, Chennai 

and ensuring that  

(a). In respect of density /compaction the test result conforms to the density prescribed 

in the mix design and.  

(b). In respect of surface roughness measured with Bump Integrator the result shall 

conform to the values prescribed in Table – 3 of IRC – SP-16-2004.  

ADDITIONAL CONDITIONS II  

ADOPTION OF PSR ABBREVIATED NOMENCLATURE - 2002  

As per Chief Engineer’s Circular No.378/PW/EE(D)/AE(C)/F.NO.286/2002-03, 

dated 30.10.2002 the Puducherry Schedule of Rates Abbreviated Nomenclature 2002 

for buildings and road works shall be adopted in the recording of measurements and 

preparation of running account bills, etc., wherever applicable as per CPWD Manual Vol-

II Para 7.14.1 to 7.14.6.  

PARTICULAR SPECIFICATIONS  

1.  The work executed shall be measured as per metric dimensions given in the 

schedule of quantities. The FPS units wherever indicated in the drawings are for 

guidance only.  

2.  Unless otherwise specified, all the rates quoted by the contractor shall be for 

items of work at all levels and heights of the building.  

3.  The work shall be executed as per the C.P.W.D. specifications 1997 Vol.1and 

Vol.II (with correction slips and subsequent publications). In case of discrepancies 

between the specifications of a particular item as indicated in the C.P.W.D. 

specifications mentioned above and as indicated in the nomenclature of the item the 

latter shall prevail.  

 



46 

4.  All stone aggregate, sand etc., shall be obtained only from quarries or other 

sources approved by the Engineer-in-Charge.  

All the materials shall be got approved by the Engineer-in-Charge before they are 

actually procured and used at site. 

5.  The grading of sand to be used for mortars and concrete shall be determined at 

the site of work by the Engineer-in-Charge and sand conforming to these gradings only 

shall be used on the work.  

6.  Necessary washing, screening, etc., of metal and sand shall be done at site as 

per requirements of the Engineer-in-Charge.  

7.  Bricks shall have crushing strength of class designation.  

8.  The work of water supply and internal sanitary installations and drainage shall be 

carried out as per bye-laws of the local Municipal body.  

9.  All manufactured materials used on the work shall have ISI mark. In case of 

materials for which no manufacturer has been licensed to manufacture the materials with 

ISI marking, the materials shall conform to the provisions of 

C.P.W.D./MOST/IRC/CPHEEO specifications or the ISI code (in the absence of 

C.P.W.D. specifications or other specification mentioned above for any particular 

material). In the case of all materials, tests shall be conducted to ensure that they 

conform to the specifications of codes mentioned above.  

10.  All materials, which are to be tested before use on the work should be procured 

at least 2 months before use on the work so that enough time is available for testing 

them before they are actually used.  

11.  The cost of samples and all other incidental charges such as packing, 

transportation to the laboratory etc., shall be borne by the contractor. The testing fee 

shall be paid if the material passes the test by the Engineer-in-Charge.  

12.  The architectural drawings Nos. based on which the work is to be executed are 

available with the Engineer-in-Charge and can be inspected by the prospective 

tenderers up to the date of receipt of tenders at his office during working hours.  

Use and testing of all the manufactured materials used in the work shall be regulated as 

per correction slip No. 42 of C.P.W.D. specifications 1996 Vol. –1 and 2002.  
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13.  Before receiving finial payment for the work, contractor shall give an undertaking 

to the effect that at his own cost he will rectify the defects in walls, roof like leakage, 

cracks etc. Which may come to light during the first monsoon after the completion of 

work and for this purpose part of the security deposit which may be deemed reasonable 

by the Engineer-in-Charge shall be retained till the first monsoon is over as security  

against the contractor’s failure to act upon the undertaking. This undertaking and 

consequent retention of part of the security deposit shall not invalidate the contract.  

 The timber to be used on the work shall be of first class wood of species 

mentioned in the particular item. The timber shall be kiln seasoned as per B.I.S. 1141 – 

1973 and shall be treated with non-leach able type preservative by vacuum pressure 

method as per B.I.S. 401 – 1982. 

FACTORY MADE PANELLED SHUTTERS FOR DOORS  

14.  The shutters shall be fabricated generally as per I.S. 1003 (Part I) – 1997 and as 

per Architect’s drawings. The timber to be used shall be of first class wood of species 

mentioned in the particular item, which shall be kiln seasoned and preservative treated. 

The panels shall be as specified in the item number. Samples of shutters shall be got 

tested as per I. S. 1003 (Part I) – 1997. The rate quoted for the item shall include the 

element of cost of shutter to be sent for testing and no claim on this account shall be 

entertained at a later date.  

15.  Pressed clay tiles to be used on the work shall conform to I. S. 2690 (Part I) – 

1975. However, the water absorption of the tiles when tested by the method described in 

the Appendix ‘A’ of the said I. S. 2690 (Part I) 1975 shall not exceed 18% (Eighteen 

percent.).  

16. Shahabad stone slabs, marble slabs etc. on treads and risers of steps and shelves 

shall be in single pieces.  
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P.V.C. PIPES INTERNAL WORK AND EXTERNAL WORK  

17.  The specification in respect of laying and jointing rigid P.V.C. threaded pipes both 

internal and external shall be as per para 19.7.1 to 19.7.7 and 19.9.1 to 19.9.2 of 

C.P.W.D. specifications 1996 Vol.II and 2002. The rigid P.V.C. threaded pipes shall 

confirm to relevant ASTM standard and shall be ORIPLAST or equivalent.  

18.  Wherever RCC walls, fins and facials are monolithic the portion of RCC are to be 

measured as per the sketch attached in Page No. ………………………  

 

The top surface of the RCC roof slab shall be screeded to be uniform when the concrete 

is green, so as to have a proper bond with the roof treatment. Nothing extra shall be paid 

on this account.  

19.  For aluminium doors, fixed glazing, fixed windows, sliding windows, lower type 

ventilators and partitions etc. all aluminium sections shall be to the required size, 

thickness and weight as shown in the relevant Architect’s Drawings.  

20. The weight of stays given in para 9.23.20 of C.P.W.D. specifications 1996, Volume I 

shall be for cast brass stays only.

The weight of the mild steel and anodized aluminium stays shall be as follows: -  

Casement stays 
(Straight peg type)  

Mild steel with tolerance of 
plus or minus %  

Anodized aluminium with 
tolerances of plus or minus %  

(a) 300 mm long  0.13 Kg/each  0.06 Kg/each  

(b) 250 mm long  0.10 Kg/each  0.05 Kg/each  

(c) 200 mm long  -  

The casement window 
fasteners  

0.04 Kg/each  

0.155 kg/each  
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FORM OF PERFORMANCE SECURITY  

BANK GUARANTEE BOND  

 In consideration of the President of India (hereinafter called “The Government “) 

having offered to accept the terms and conditions of the proposed Agreement ………… 

between …..……………and…………… (hereinafter called “The said contractor(s) ”for 

the work……………………………………………. (hereinafter called “the said agreement” 

having agreed to production of a irrevocable bank Guarantee for Rs ……….. (Rupees 

………………………………only) as a security/guarantee from the contractor(s) for 

compliance of his obligations in accordance with the terms and conditions in the said 

agreement. We ………………(hereinafter referred to as “ the Bank”)  

………………………………………(indicate the name of the Bank) hereby undertake to 

pay to the Government an amount not exceeding Rs. …… 

(Rupees…………………………………………. only) on demand by the Government.  

2.  We (indicate the name of the bank) do hereby undertake to pay the amounts due 

………………………… and payable under this guarantee without any demure, merely on 

a demand from the Government stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said contractor(s). Any such demand made 

on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this Guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs…………. (Rupees ………………….. …………………. only).  

3.  We, the said bank further undertake to pay to the Government any money so 

demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit 

or proceeding pending before any court or Tribunal relating thereto, our liability under 

this present being absolute and unequivocal. The payments so made by us under this  
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bond shall be a valid discharge of our liability for payment there under and the 

contractor(s) shall have no claim against us for making such payment.  

4.  We ………………… further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance 

of the said agreement and that it shall continue to be enforceable till all the dues of the 

Government under or by virtue of the said Agreement have been fully paid and its claims 

satisfied or discharged or till the Engineer-in-charge on behalf of the Government 

certified that the terms and conditions of the said agreement have been fully and 

properly carried out by the said contractor(s) and accordingly discharges this guarantee.  

5.  We………………… (Indicate the name of the bank) further agree with 

Government that the Government shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said 

contractor(s) from time to time or to postpone for any time or from time to time, and of 

the powers exercisable by the Government against the said contractor(s) and to for-bear 

or enforce any of the terms and conditions relating to the said agreement and we shall 

not be relieved from our liability by reason of any such variation, or extension being 

granted to the said contractor(s) or for any bearance, act of omission on the part of the 

Government or any indulgence by the Government to the said contractor(s) or by any 

such matter or thing whatsoever which under the law relating to sureties would but for 

this provision, have affect of so relieving us.  

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s).  
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7.  We ……………………………… (Indicate the name of the bank) lastly undertake 

not to revoke this guarantee except with the previous consent of the Government in 

writing.  

8.  This guarantee shall be valid up to ………………………unless extended on 

demand by the Government. Notwithstanding anything mentioned above, our liability 

against this guarantee is restricted to 

Rs………………….(Rupees………………………………only) and unless a claim in writing 

is lodged with us within six months of the date of expiry or the extended date of expiry of 

this guarantee all our liabilities under this guarantee shall stand discharged.  

Dated …………………………the …………………day of …………for 

…………………………………. (Indicate the name of the Bank)

 
 

 

AFFIDAVIT  

(to be taken by the contractor on a non-judicial stamp paper before a First Class 
Magistrate)  

I/we have submitted the Bank Guarantee for the work 

………………………………..(name of work) in letter 

No………………….dated……………………….from……………………… (Name of Bank) 

to the Executive Engineer ……………………………………………. towards Performance 

guarantee of Security Deposit in cash. This Bank guarantee expires on 

…………………I/We undertake to keep the validity of the Bank Guarantee in tact by 

getting it extended from time to time at my/our own initiative up to a period 

of…………………………months after the recorded date of completion of the work or as 

directed by the Engineer-in-charge.  

I/We also indemnify the government against any losses arising out of encashment of the 

Bank Guarantee, if any:  

Note: This affidavit is to be given by the executants before a first Class Magistrate. 
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MODIFIED GENERAL CONDITIONS OF CONTRACT CLAUSES  

CLAUSE-1. PERFORMANCE GUARANTEE  
 
i.  The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 5% 

(Five percent) of the tendered amount in addition to other deposits mentioned elsewhere 

in the contract for his proper performance of the contract agreement, (not withstanding 

and / or without prejudice to any other provisions in the contract) within period specified 

in Schedule “F” from the date of issue of letter of acceptance. This period can be further 

extended by the Engineer-in-Charge upto a maximum period as specified in Schedule 

“F” on return request of the contractor stating the reasons for delays in procuring the 

Bank Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee shall be 

in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or deposit at 

call receipt of any Scheduled Bank / Banker’s Cheque of any scheduled bank (Demand 

Draft of any Scheduled Bank / Pay Order of any Scheduled bank in case guarantee 

amount is less than Rs. 1.00 lakh) or Government Securities of Fixed Deposit Receipt or  

Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with 

the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the 

contractor to the Government is part of the Performance Guarantee and the Bank is 

unable to make the payment against the said fixed deposit receipt, the loss caused 

thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 

additional security to the Government to make good the deficit.  

ii)  A letter of intent shall be issued in the first instance informing the successful 

tenderer of the decision of the competent authority to accept his tender and the award of 

letter shall be issued only after the Performance Guarantee in any of the prescribed form 

is received. In case of failure of the contractor to furnish the Performance Guarantee 

within the specified period, Government shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the earnest money absolutely.  

iii)  The Performance Guarantee shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee extended to 

cover such enlarged time for completion of work. After recording of the completion  
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certificate for the work by the competent Authority, the Performance Guarantee shall be 

returned to the contractor without any interest.  

iv)  The Engineer-in-Charge shall not make a claim under the Performance 

Guarantee except for the amounts to which the President of India is entitled under the 

contract (not withstanding and / or without prejudice to any other provisions in the 

contract agreement) in the event of :-  

a) Failure by the contractor to extent the validity of the Performance Guarantee as 

described herein above, in which even the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee.  

b) Failure by the contractor to pay the President of India any amount due, either as 

agreed by the contractor or determined under any of the clauses / conditions of the 

agreement, within 30 days of the service of notice to this effect by the Engineer-in-

Charge  

 

v)  In the event of the contract being determined or rescinded under provisions of 

any of the clause / condition of the agreement, the Performance Guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the President of India.  

CLAUSE – 1 A RECOVERY OF SECURITY DEPOSIT  

 The persons whose tender may be accepted (hereinafter called the contractor) 

shall permit the Government at the time of making any payment to him for work done 

under the contract to deduct a sum at the rate of 10% of the gross amount of each 

running bill till the sum along with the sum already deposited as earnest money, will 

amount to security deposit of 5% of the tendered value of the work. Such deductions will 

be made and held by the Government by way of Security Deposit unless he / they has / 

have deposited the amount of Security at the rate mentioned above in cash or in the 

form of Government securities or fixed deposit receipts. In case a fixed deposit receipts 

of any Bank is furnished by the Contractor to the Government as part of the security 

deposit and the bank is unable to make payment against the said fixed deposit receipt, 

the loss caused thereby shall fall on the contractor and shall forth with on demand 

furnish the additional security to the Government to make good the deficit.  
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All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part of his 

security deposit from the interest arising there from or from any sums which may be due 

to or may become due to the contractor by Government on any account whatsoever and 

in the event of his Security Deposit being reduced by reach of any such deductions of 

sale as aforesaid, the contractor shall within 10 days make good in case or fixed deposit 

tendered by the State Bank of India or by Scheduled Banks or Government securities (if 

deposited for more than 12 months) endorsed in favour of the Engineer-in-Charge, any 

sum or sums which may have been deducted from, or raised by sale of his security 

deposit or any part thereof. The security deposit shall be collected from the running bills 

of the contractor at the rates mentioned above and the Earnest Money if deposited in 

case at the time of tenders will be treated a part of the Security Deposit. 

NOTE – 1 Government papers tendered, as security will be taken at 5% (five percent) 

below its market price or at its face value, whichever is less. The market price of 

Government paper would be ascertained by the Divisional Officer at the time of 

collection of interest and the amount of interest to the extent of deficiency in value of the 

Government paper will be with held if necessary. 

NOTE – 2 Government securities will include all forms of securities mentioned in Rule 

No. 274 of the G.F. Rules except fidelity bond. This will be subject to the observance of 

the condition mentioned under the rule against each form of security.  

NOTE – 3 Note 1 and 2 above shall be applicable for both clause 1 & 1 A.  

CLAUSE –2 COMPENSATION FOR DELAY  

 If the contractors fails to maintain the required progress in terms of clause 5 or to 

complete the work and clear the site on or before the contract or extended date of 

completion, he shall, without prejudice to any other right or remedy available under the 

law to the Government on account of such breach, pay as agreed compensation the 

amount calculated at the rates stipulated below as Superintending Engineer (whose 

decision in writing shall be fin and binding) may decide on the amount of tendered value 

of the work for every completed day / month (as applicable) that the progress remains 

below that specified in Clause 5 or that the work remains incomplete.  
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This will also apply to items of group of items for which a separate period of 

completion has been specified.  

Compensation     : @ 1.5% per month.  

 

For delay of work    : of delay to be computed on per day basis.  

 Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed 10% of the tendered value of the work or to the tendered 

value of the item or group of items of work for which a separate period of completion is 

originally given.  

 The amount of compensation may be adjusted or set-off against any sum 

payable to the contractor under this or any other contract with the Government. In case, 

the contractor does not achieve a particular milestone mentioned in Schedule-F, or the 

re-scheduled milestone(s) in terms of Clause-5.4, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied at the final 

grant of extension of time. With holding of this amount on failure to achieve a milestone 

shall be automatic without a notice to the contractor. However, if the contractor catches 

up with the progress, work on the subsequent milestone(s) the withheld amount shall be 

released. In case the contractor fails to make up for the delay in consequent 

milestone(s) amount mentioned against each milestone missed subsequently also shall 

be withheld. However, no interest, whatsoever, shall be payable on such withheld 

amount.  

CLAUSE- 2A INCENTIVE FOR EARLY COMPLETION  

 In case, the contractor completes the work ahead of scheduled completion time, 

a bonus @ 1% (One percent) of the tendered value per month computed on per day 

basis, shall be payable to the contractor, subject to a maximum limit of 5% (five percent) 

of the tendered value. The amount of bonus, if payable, shall be paid along with final bill 

after completion of work provided always that the provision of the Clause 2 A shall be 

applicable only when so provided in Schedule “F”. 

CLAUSE – 3 WHEN CONTRACT TO BE DETERMINED  

vii) If the work is not started by the contractor within 1/8
th 

of the stipulated time.  
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When the contractor has made himself liable for action under any of the case 

aforesaid, the Engineer-in-Charge on behalf of the President of India shall have powers :  

a) To determine of rescind the contract as aforesaid (of which termination of rescission 

notice in writing to the contractor under the hand of Engineer-in-Charge shall be 

conclusive evidence). Upon such determination or rescission, the Earnest Money  

Deposit already recovered and Performance Guarantee under the contract shall be 

liable to be forfeited and shall be absolutely at the disposal of the Government.  

b) Deleted.  

c) After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof as shall be un-executed out of his hands 

and to give it to another contractor to complete the work. The contractor, whose contract 

is determined of rescinded as above, shall not be allowed to participate in the tendering 

progress for the balance work.  

In the event of above course(s) being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchases or procured any materials or entered into any engagements or made 

any advances on account of with a view to the execution of the work or the performance 

of the contract. And in case action is taken under any of the provision aforesaid the 

contractor shall not be entitled to recover or be paid any sum for any work thereof or 

actually performed under this contract unless and until the Engineer-in-Charge has 

certified in writing the performance of such work and the value payable in respect thereof 

and he shall only be entitled to be paid the value so certified.  

CLAUSE – 3 A  

 In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8
th 

of the stipulated time for completion of work, either party may 

close the contract. In such eventuality, the Earnest Money Deposit and the Performance 

Guarantee of the contractor shall be refunded, but no payment on account of interest, 

loss of profit or damages etc. shall be payable at all.  
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CLAUSE – 5 TIME AND EXTENSION FOR DELAY  

 The time allowed for execution of the works as specified in the schedule “F” or 

the extended time in accordance with these conditions shall be the essence of the 

contract. The execution of the work shall commence from the 15
th 

day or such time 

period as mentioned in letter of award after the date on which the Engineer-in-Charge 

issues written orders to commence the work from the date of handing over of the site 

whichever is later. If the contractor commits default in commencing the execution of the 

work as aforesaid, Government shall without prejudice to any other right or remedy  

available in law, be at liberty to forfeit the Earnest Money and Performance Guarantee 

absolutely.  

5.1  As soon as possible after the contract is concluded the contractor shall submit a 

time and progress chart for each milestone and get it approved by the Department. The 

chart shall be prepared in direct relation to the time stated in the contract documents for 

completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Engineer-in-Charge and the 

contractor within the limitations of time imposed in the contract documents, and further to 

ensure good progress during the execution of the work; the contractor shall in all cases 

which the time allowed for any work, exceeds one month (save for special jobs for which  

a separate programme have been agreed upon) complete the work as per milestones 

given in Schedule “F”.  

5.3 Request for rescheduling of milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form. The contractor may also, if 

practicable, indicate in such a request the period for which extension is desired.  

5.4 In any such case the authority mentioned in Schedule “F” may give a fair and 

reasonable extension of time and reschedule the milestones for completion of work. 

Such extension shall be communicated to the contractor by the Engineer-in-Charge in 

writing, within 3 months of the date of receipt of such request. Non application by the  
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contractor for extension of time shall not be a bar for giving a fair and reasonable 

extension by the Engineer-in-Charge and this shall be binding on the contractor.

CLAUSE – 7 : GROSS WORK TO INTERIM PAYMENT.  

CLAUSE – 10 B ii) MOBILISATION ADVANCE  

 In respect of certain specialized and capital – intensive works with 

estimated cost put to tender Rs.2.00 crores and above, provision of mobilization 

advance may be kept in the tender documents.  Chief Engineers should use their 

discretion carefully in deciding whether any particular work shall be considered 

as specialized or capital intensive.  Applicability or otherwise of relevant clause of 

GCC shall be clearly indicated in Schedule ‘F’, while finalizing NIT of a particular 

work. 

 

(i) The mobilization advance limited to 10% of tendered amount at 10% 

simple interest can be sanctioned to the contractors on specific request 

as per term of the contract. 

(ii) The mobilization advance shall be against a Bank Guarantee of a 

schedules Bank for the full amount of advance.  The advance should be 

released in not less than two installments.  The interest of the advance 

shall be calculated from the date of payment to the date of recovery, 

both days inclusive. 

(iii) The recovery should be made after the 10% of work is completed and 

the entire amount together with interest shall be recovered by the time 

80% of the work is completed. 

(iv) Executive Engineer is authorized to sanction upto 50% of the advance 

or Rs.20 lakh, which ever is lower.  Balance advance can be sanctioned 

by the Executive Engineer with prior approval of the Superintending 

Engineer - As per the modified conditioned vide circular 

No.4101/PW/CE/Works/AE(P)3/Tech – Cir/2007-08, dated.25.01.2008 of 

Executive Engineer (Planning), Central Office, PWD, Puducherry. 
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CLAUSE – 10 B iii) Para – 1 Plant, Machinery and shuttering advance.  

 An advance for plant and machine required for the work and brought to site by 

the contractor may given if requested by contractor in writing within month of bringing  

such plant machinery to site. Such advance shall be given on such plant machinery, 

which in the opinion of the Engineer-in-Charge will add to the expeditious of work and 

improve the quality of work. The amount of advance shall be restricted to 5% of tendered 

value in the case of new plant equipment to be purchased for work the advance shall be 

restricted to 90% of the price such new plant and equipment paid by the contractor for 

which the contractor shall produce evidence satisfactory to Engineer-in-Charge. In the 

case second hand and used plants and equipment, the amount of advance shall be 

limited to 50% the depreciated value of plant and equipment as may be decided by the 

Engineer-in-Charge. Contractor shall, if so required the Engineer-in-Charge, submit the 

statement of value of such plant and equipment duly approved by a Registered value 

recognized by the Central Board Direct Taxes under the Board Direct Taxes under the 

Income Tax Act, 1961. No such advance shall be paid on any plant and equipment of 

perishable nature as and on any plant and equipment a value less than Rs. 50,000/- 

seventy five percent of amount of advance shall be paid after the plant and equipment 

brought to site and balance twenty five percent on successfully commissioning the 

same.  Leasing of equipments shall be considered at par with purchase of equipment 

and shall be covered by tripartite agreement with the following 

1. Leasing company, which gives certificate of agreeing to lease equipment to the 
contractor.  

2. Engineer-in-Charge and  

3. The contractor.  

CLAUSE – 10 C PAYMENT ON ACCOUNT OF INCREASE IN PRICES / WAGES DUE 

TO STATUTORY ORDER (S)  

  If after submission of the tender the price of any material incorporated in 

the works (not being a material supplied from the Engineer-in-Charge’s Store in 

accordance with Clause 10 thereof) and / or wages of Labour increases as a direct result 

of the coming into force of any fresh law, or statutory rule or order (but not due to any 

changes in Sales Tax) and such increase in the price and / or wages prevailing at the 

time of the last stipulated date of receipt of the tenders including extensions if any for the 

work and the contractor thereupon necessarily and properly pays in respect of that  
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material (incorporated in works) such increased price and / or in respect of labour 

engaged on the execution of the work such increased wages, then the amount of the 

contract shall accordingly be varied and provided further that any such increase shall not 

be payable if such increase has become operative after the stipulated date of completion 

of the work in question.  

 If after submission of the tender, the price of any material incorporated in the 

works (not being a material supplied from the Engineer-in-Charge’s Stores in 

accordance with Clause-10 thereof) and / or wages of labour is decreased as a direct 

result of the coming into force of any fresh law of statutory rules or order (but not due to 

any changes in Sales Tax) and such decrease in the prices and / or wages prevailing at 

the time of receipt of the tender for the work. Government shall in respect of materials 

incorporated in the work (not being materials supplied from the Engineer-in-Charge’s 

Stores in accordance with Clause – 10 thereof) and / or labour engaged on the 

execution of the work after the date of coming into force of such law statutory rule or 

order be entitled to deduct from the dues of the contractor such amount as shall be 

equivalent to the difference between the prices of the materials and / or wages as 

prevailed at the time of the last stipulated date of receipt of tenders including extensions 

if any for the work and the prices of materials and / or wages of labour on the coming 

into force of such law, statutory rule of order.  

 The contractor shall for the purpose of this condition, keep such books of account 

and other documents as are necessary to show the amount of any increase claimed or 

reduction available and shall allow inspection of the same by a duly authorized 

representative of the Government, and further shall, at the request of the Engineer-in-

Charge may require any documents so kept and such other information as the Engineer-

in-Charge may require. The contractor shall, within a reasonable time of his becoming 

aware of any alteration in the price of any such materials and / or wages of labour, give 

notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this 

condition together with all information relating thereto which he may be in position to 

supply. 

 



 

Payment due to increase/ 
decrease in prices of cement 
and steel reinforcement bars / 
BITUMEN after receipt of 
tender  

           61       

1). If after submission of the tender, the price of cement 
and/or steel reinforcement bars / BITUMEN incorporated in 
the works (not being a material supplied from the Engineer-
in-charge’s stores in accordance with Clause 10 thereof) 
increase and such increase in the price prevailing at the time 
of the last stipulated date for receipt of tenders including 
extension, if any for the work, then the amount of the 
contract shall accordingly be varied and provided further that 
any such increase shall not be payable if such increase has 
become operative after the stipulated date of completion of 
work in question.  

2). If after submission of the tender, the prices of cement 
and/or steel reinforcement bars / BITUMEN incorporated in 
the works (not being a material stipulated from the Engineer-
in-Charge’s Stores in accordance with the Clause 10 
thereof) is decreased, Government shall in respect of these 
materials incorporated in the work (not being materials 
supplied from the Engineer-in-charge’s stores in accordance 
with Clause 10 thereof) be entitled to deduct from the dues 
of the contractor such amount as shall be equivalent to the 
difference between the prices of cement and/or steel 
reinforcement bars / BITUMEN as prevailed at the time of 
last stipulated date for receipt of tenders including 
extensions if any for the work and the prices of these 
materials on the coming into force of such base price of 
cement and/or steel reinforcement bars issued under 
authority of Director General (Works) CPWD.  

3).  

4). The increase/decrease in prices shall be determined by 
the cost communicated by the Chief Engineer, PWD, 
Puducherry for cement and steel (bars and roads) / 
BITUMEN and base price for cement and/or steel 
reinforcement bars / BITUMEN as issued under authority of 
Chief Engineer, PWD, Puducherry as valid on the last 
stipulated date of receipt of tender, including extension if any 
and for the period under consideration.  

5). The amount of the contract shall accordingly be varied for 
cement and/or steel reinforcement bars / BITUMEN and will 
be worked out as per the formula given below:  

a) Adjustment for component of ‘Cement’  

Vc : Pc x Qc x Cl - Cio  
Cio  
Where, Vc : Variation in cement cost i.e increase or 
decrease in the amount in rupees to  be paid or recovered.  
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Pc : Base price of cement as mentioned in the PSR based on which estimate or the 
proportionate cost index based on cement price which was considered in the justified 
amount. The basic cost index shall be 100 as on September 2004 during which the cement 
price is Rs.3,000/- per MT.  

Qc : Quantity of cement used in the works since previous bill.  

Cio : Cost index of cement at the time of stipulated dated of receipt of tender of the 
proportionate cost index based on cement price which was considered in the justified 
amount. The basic cost index shall be 100 as on September 2004 during which the cement 
price is Rs.3,000/- per MT.  

Ci : Cost index of cement for the period under consideration as approved by the Chief 
Engineer, PWD, Puducherry with reference to the basic cost index as on September 2004.  

b). Adjustment for component of “Steel”.  

Vs = Ps x Qs x Si – Sio  

Sio  

Where;  

Vc : Variation in cost of steel reinforcement bars i.e. increase or decrease in the amount in 
rupees to be paid or recovered.  

Ps : Base price of steel reinforcement bars as mentioned in the PSR based on which 
estimate or technically sanctioned and valid at the time of last stipulated date of receipt of 
tender including extension in opening of tender if any (or) basic rate of steel reinforcement 
bars considered for working out the justified amount to compare the tender for current 
market / schedule of rate as the case may be.  

Qs : Quantity of steel reinforcement bars either by way of secured advance or used in work 
since previous bill. (whichever is earlier)  

Sio : Cost index of steel reinforcement bars at the time of stipulated dated of receipt of 
tender (or) the proportionate cost index based on steel reinforcement bars price which was 
considered in the justified amount. The basic cost index shall be 100 as on September 
during which the steel reinforcement bars price is Rs.18 per kg.  

Si : Cost index of steel reinforcement bars for the period under consideration as approved 
by the Chief Engineer, PWD, Puducherry with reference to the basic cost index as on 
September 2004.  

c). Adjustment for component of “Bitumen”.  

V
b 
= P

b 
x Q

b 
x Bi – Bio   Bio Where;  

V
b 

: Variation in cost of bitumen (i.e) increase or decrease in the amount in rupees to be 

paid or recovered.  

P
b 

: Base price of bitumen as mentioned in the PSR based on which estimate or technically 

sanctioned and valid at the time of last stipulated date of receipt of tender including 
extension in opening of tender if any (or) basic rate of steel reinforcement bars considered 
for working out the justified amount to compare the  
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tender for current market / schedule of rate as the case may be.  

Q
b 

: Quantity of Bitumen paid by way of secure advance or used in work since previous bill. 

(whichever is earlier)  

Sio : Cost index of bitumen at the time of stipulated dated of receipt of tender (or) the 
proportionate cost index based on bitumen price which was considered in the justified 
amount. The basic cost index shall be 100 as on September during which the bitumen grade 
80/100 price is Rs.11,297/- per MT and for bitumen grade 60/70 price is Rs.13,450/- per MT.  

Bi : Cost index of bitumen for the period under consideration as approved by the Chief 
Engineer, PWD, Puducherry with reference to the basic cost index as on September 2004.  

 
Partial amendment issued vide DGW / CON / 174  

 If the prices of materials (not being materials supplied or services 

rendered at fixed prices by the Department in accordance with Clauses 10 and 

34 thereof) and / or wages of labour required for execution of the work increase, 

the contractor shall be compensated for such increase as per provisions detailed 

below and the amount of the contract shall accordingly be varied, subject to the 

condition that such compensation for escalation in prices shall be available only 

for the work done during the stipulated period of the contract. No escalation shall 

be paid for work executed in extended contract period even if extension of time is 

granted without any action under Clause 2 and also no such compensation shall 

be payable for a work for which the stipulated period of completion is as specified 

in Schedule-F such compensation….  

(vii) In the event……….. Mutandis aply, provided that :  

 
(a) No such adjustment for the decrease in the price of materials and / or wages 

of labour aforementioned would be made in case of contracts in which the 

stipulated period of completion of the work is equal to or less than the time as 

specified in Schedule-F.  

(ix) Provided always that the provision of the Clause 10C and 10CA shall not be 

applicable for contracts where provisions of this clause are applicable but in 

cases where provisions of this clause are not applicable, the provisions of Clause 

10C and 10CA will become applicable. 
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CLAUSE – 10 CC PAYMENT DUE TO INCREASE / DECREASE IN PRICES / WAGES 
AFTER RECEIPT OF TENDER FOR WORKS (TIME PERIOD MORE THAN 18 
MONTHS)  
  

 If the prices of materials (not being materials supplied or services rendered at 

fixed prices by the Department in accordance with Clauses 10 & 34 thereof) and / or 

wages of labour required for execution of the work increase, the contractor shall be 

compensated for such increase as per provisions detailed below and the amount of the 

contract shall accordingly be varied, subject to the condition that such compensation for 

escalation in prices shall be available only for the work done during the stipulated period 

of the contract. No escalation shall be paid for work executed in extended contract 

period even if extension of time is granted without any action under Clause 2 and also 

no such compensation shall be payable for a work for which the stipulated period of 

completion is equal to or less than the time as specified in Schedule “F”. Such 

compensation for the escalation in the prices of materials and labour, when due, shall be 

worked out based on the following provision :-  

MI  

 All India whole price index for civil component / electrical component 

appropriable component be kept by NIT approving authority construction material as 

worked out on the basis of All India wholesale price Index for Individual commodities 

group items for the period under consideration as published by the Economic Advisor to 

Government of India, Ministry of Industry and Commerce and applying weightages to the 

individual commodities / group items.  

MIO  

 All India whole sale price index for civil component / electrical component 

appropriable component be kept by NIT approving authority construction material as 

worked out on the basis of All India wholesale price Index for Individual commodities 

group items valid on the last stipulated date of receipt of tender including extension, if 

any as published by the Economic Adviser to Government of India, Ministry of Industry 

and Commerce and applying weight ages to the individual commodities / group items.  

Clause 10CC Para VIII (a) and (ix) modified.  

Clause 12 page 31 Para 12.1.1 - Now remembered as 12.1  

Clause 12 page 31, 32, 33 Para 12.1.2 deleted  
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Clause 12.2 page 32, 33 Deviation, Extra Items and pricing Amended / Now introduced.  

 In the case of extra item(s) the contractor may within 15 days of receipt of order 

of occurrence of the item(s) claim rates. Supported by proper analysis for the work and 

the Engineer-in-Charge shall within one month of the receipt of the claims supported by 

analysis after giving consideration to the analysis of rates submitted by the contractor 

determine the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. Clause 12.2 page 32, 33 Deviation, 

Substituted Items, pricing – Amended / Now introduced.  

 In the case of substituted items the rate for the agreement item (to be 

substituted) and substituted items shall also be determined in the manner as mentioned 

 a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted) the rate payable to the contractor 

for the substituted item shall be rate of the agreement item (to be substituted) so 

increased to the extent of the difference between market rates of substituted item and 

agreement item (to be substituted).  

 b) If the market rate for the substituted item so determined is less than market 

rate of the agreement item to be substituted the “rate payable to the contractor for the 

substituted item shall” be the rate for the agreement item (to be substituted) so 

decreased to extent of the difference between the market rates of substituted item and 

the agreement item (to be substituted).  

 
CLAUSE 11 SPECIFICATION TO BE FOLLOWED FOR EXECUTION OF WORK  

CLAUSE 12.2 DEVIATION, DEVIATED QUANTITIES PRICING AMENDED / NOW  
INTRODUCED  
 In the case of contract items, substituted items, contract cum substituted items 

which exceed the limits laid down by Schedule F, the contractor may within 15 days of 

receipt of order or occurrence of the excess claim revision of the rates supported by 

proper analysis for the work in excess of the above mentioned limits provided that if the 

rates so claimed are in excess of the rates specified in the schedule of quantities the 

Engineer-in-Charge shall within one month of receipt of the claims supported by analysis 

after giving consideration to the analysis of the rate substituted by the contractor  

 



66 

determine the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined.  

CLAUSE 12.3 AMENDED / NOW INTRODUCED  

 The provisions of the proceeding paragraph shall also apply to the decrease in 

the rates of items for the work in excess of the limits laid down in Schedule “F”, and the 

Engineer-in-Charge shall after giving notice to the contractor within one month of 

occurrence of the excess and after taking into consideration any reply received from him 

within 15 days of receipt of the notice, revise the rates for the work in question within one 

month of the expire of the said period of 15 days having regard to the market rates.  

CLAUSE 12.5 PAGE 33 AMENDED / NOW INTRODUCED  

For the purpose of operation of Schedule F the following works shall be treated as works 

relatingtofoundation

CLAUSE – 17 ENHANCED MAINTENANCE PERIOD  

 If the contractor of his working people or servants shall break, deface, injure or 

destroy any part of building in which they may be working or any building road, road 

curb, fence, enclosure, water pipe, cables, drains electric or telephone post or wire, 

trees, grass or grass land or cultivated ground contiguous to the premises on which the 

work or any part is being executed or if any damage shall happen to the work while in 

progress, from any cause whatever or if any defect, shrinkage or other faults appear in 

the work within twelve months (5 months in the case of any work other than road works 

costing Rs. 10,00,000 and below) after a certificate final or otherwise of its completion 

shall have been given by the Engineer-in-Charge as aforesaid arising out of defect or 

improper materials or workmanship the contractor shall upon receipt of a notice in writing 

on that behalf make the same good at his own expense or in default the Engineer-in-

Charge the same to be made good by other workman and deduct the expense from any 

sums that may be due or at any time thereafter or of a sufficient portion thereof. The 

Security Deposit of the contractor shall not be refunded before the expiry of twelve 

months (six months in the case of any work other than road work costing Rs. 10,00,000 

and below) after the issue of the certificate final or otherwise of completion of work or till 

the final bill has been prepared and passed whichever is latter. Provided that in the case 

of road work if in the opinion of the Engineer-in-Charge, half of the security deposit is 

sufficient to meet all liabilities of the contractor under this contract half of the security  
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deposit will be refundable after six months and the remaining half after twelve months of 

the issue of the said certificate of completion or till the final bill has been prepared and 

passed whichever is later.  

CLAUSE – 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY  

 The contract shall no be assign or sublet without the written approval of the 

Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or attempt 

to do so, or become insolvent or commence any insolvency proceedings or make any 

composition with his creditors or attempt to do so, if any bribe, gratuity, gift, loan, 

perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, 

be given premised or offered by the contractor, or any of his servants or agent to any 

public officer or person in the employ of Government in any way relating to his office or 

employment, of if any such officer or person shall become in any way directly or 

indirectly interested in the contract, the Engineer-in-Charge on behalf of the President of 

India shall have power to adopt the course specified in Clause –3 hereof in the interest 

of Government and in the event of course being adopted the consequence specified in 

the said Clause – 3 shall ensure.  

CLAUSE – 42 SCHEDULE – “F” RECOVERY RATES FOR QUANTITIES BEYOND  
PERMISSIBLE VARIATION AMENDED / NOW INTRODUCED  
  

 Rates in figure and words at which recovers shall be made from contractor, Rate 

in Schedule “B” plus 10% in case materials issued by the Department.  

Excess beyond permissible     Less use beyond the permissible  
 

Variation      Variation 

CLAUSE – Nil : Page 6 – 3
rd 

Para  

 We agree to keep the tender open for sixty (60) days from the date of submission 

thereof and not to make any modification in its terms and conditions.  

Page 6, Para 3 deleted.  

Page 7, Para 2, line 3.  

Of tender and Performance Guarantee shall be absolutely forfeited to the President of 

India and the same may at the Schedule “F” Page 93.  
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(i) Earnest Money      : Rs. 

 (ii) Performance Guarantee    : 5% of tendered value.  

(iii) Security Deposit                  :5%of tendered value 

 

 

SCHEDULE – ‘F’ CLAUSE – 5  

MILESTONE(S) As per table given below  

TABLE FOR MILESTONE(S)  

Sl. 
No.  

Description of 
Milestone (Physical)  

Time allowed in 
days (from date of 

start)  

Amount to be withheld in case 
of non-achievement of 

milestone  

1, 

 

2. 

 

 
Or  

Sl. 
No.  

Financial 
Progress  

Time allowed 
in days (from 
date of start)  

Amount to be withheld in case of non-
achievement of milestone  

1.  1/8
th 

(of the 
whole work)  

1/4
th 

(of the 
whole work)  

2.  3/8
th 

(of the 
whole work)  

½ (of the 
whole work)  

3.  3/4
th 

(of the 
whole work)  

3/4
th 

(of the 
whole work)  

In the event of not achieving the necessary 
progress as assessed from the running 

payments 1% of the tendered value of work 
will be withheld for failure of each milestone.  

4.  Full  Full  
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ADDITIONAL CONDITIONS – III 
 

1. Sub : Grievances Redressal Mechanism. 
 

Issue of setting up a mechanism for redressal of public grievances 

relating to maintenance as well as original works has been examined in the 

Directorate. 

 
It has been decided to create the following mechanism for handling of 

grievances :- 

 

a) Original works : 
 

1. For work costing less than Rs.1 crore – S.E. (P) of the Zone shall be 
designated as the Grievance Officer. 

 
2. For works costing more than Rs.1 Crore – Director (Works) of the 

Region shall be designated as the Grievance Officer.  For works under 
ADG (S&P) & ADG (TD), Director (P&WA) in the directorate and the 
works of Border Region, S.E(P) BFR shall be the Grievance Officer. 

 

b)  Maintenance works : 
 

1. AE (HQ) of the Circle shall be designated the grievance officer for all 
maintenance related complaints. 

 
2. Appellate authority in such cases shall be the E.E(MIS)/designated 

E.E(P) of the zone. 
 

The telephone numbers and e-main address of the officers so 

designated shall be displayed on all concerned service centres and the 

CPWD SEWA web site.  Issues relating to improper service or non adherence 

to laid down parameters shall be brought to the notice of these officers who 

can intervene and get issues resolved.  A monthly summary of grievances 

shall be submitted by these officers to the concerned S.E/C.E 
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ADDITIONAL CONDITIONS – III 
 

2.  Sub : Scrutiny and authentication of structural design/drawings  
     prepared by consultants. 

 
Vide DG(W) office letter No.18/6/97-WI(DG) dated.23.04.1999, it was 

enjoined upon all the field officers to ensure that structural drawings 

prepared by Consultants are adopted for execution only when these have 

been duly approved by the concerned SSW/SE(P&A), SE/EE as the case may 

be. 

 
However, it has been observed that for the projects, where structural 

designs are done by consultants and further proof checked by some other 

consultant like SPA, IIT, Delhi College of Engineering etc. the drawings are 

being issued for execution without any acceptance of competent authority 

thereby giving no authenticity to the structural safety of the structures.  

Therefore, even if when design/drawings have been proof checked, the 

same needs to be accepted by SE(P&A), PM, Se or EE as the case may be, to 

accord authenticity of the drawings as ‘Good for construction’. 
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ADDITIONAL CONDITIONS – III 
 

3.  Sub : Increase in contractor’s profit and overheads to 15%. 
 

Presently an element of contractor’s profit and overheads @10% is 

being adopted over cost of labour/material in Delhi Analysis of Rate of 

CPWD, This practice is being followed since long.  Over the years substantial 

changes have taken place in construction techniques and construction 

environment resulting in substantial increase in inputs due to cost of higher 

technical manpower, computerization, mechanization, quality assurance 

setup, stringent environment norms and stringent contract conditions 

regarding higher EM, SD & PG etc. 

 
Proposal for increase in the element of contractor’s profit and 

overheads was referred to Ministry of UD long back who in turn had sought 

the concurrence of Ministry of Finance.  The matter was deliberated at 

length by CPWD and finally Secretary (Expdr.) (MoF) after discussion with 

DG(W), CPWD opined that revision of contractor’s profit and overheads is 

the prerogative of the authority approving schedule of rates and their 

analysis etc.  However, similar provisions made by other engineering 

organizations in this regard may also be considered while firming up the 

revised contractor’s profit and overheads. 

 
Accordingly this issue was discussed in a meeting convened by DG(W), 

CPWD with MES, DDA and MOSRTH.  Based on the inputs received from these 

organizations and their recommendations it has been decided by DG(W) to 

enhance the element of contractor’s profit and overheads from 10% to 15% 

(7.5%+7.5%). 

 
This increase in contractor’s profit and overheads shall be followed in 

evaluating the cost of work and for preparation of Analysis of Rates for DSR 

items with immediate effect. 



 
 
 
 
 


