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GOVERNMENT OF PUDUCHERRY
YANAM MUNICIPALITY
NOTICE INVITING TENDER

1. Item rate tenders / Percentagerate-tenders-are invited on behalf of the

President of India from approved and eligible contractors of Municipal Council
Puducherry State P.W.D., for the work of “Construction of retail vending stall to
the Hygienic fish market complex at Savithri Nagar, Yanam”

Id be valid on the last date of sale of
tenders. In case only the last date of sale of tender is extended the enlistment of
contractor should be valid on the ofiginal date of sale of tenders. In case both the
last date of receipt of application and sale of tenders are extended the enlistment
of contractor should be valid on/ither of the two dates, i.e. original date of sale of
tender or on the extended date of sale of tenders.

The enlistment of the contractors sh

1.1 The work is estimated to cost Rs.24,14,314/-. This estimate, however, is

given merely as a rough guide.

1.2 Tender will be issued to eligible contractor registered in Puducherry who
produce definite proof from the appropriate authority, which shall be to the
satisfaction of the competent authority, of having satisfactorily completed works
during the last five years.

For the purpose of this clause “works” means the works Construction of retail
vending stall to the Hygienic fish market complex at Savithri Nagar, Yanam”

2. Agreement shall be drawn with the successful tenderer on prescribed Form No. 7/8
which is available with Yanam Municipality, Yanam. Tenderer shall quote his rates as
per various terms and conditions of the said form, which will form part of the agreement.

3. The time allowed for carrying out the work will be 6 months including monsoon period
from the tenth day after the date of or from the first date of handing over of the site,
whichever is later, in accordance with the phasing, if any, indicated in the tender

documents.

4. The site for the work is available.

Commissioner
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5. Receipt of applications for issue of forms will be stopped by 4:00 P.M. four days / three days
before the date fixed for opening of tenders. Issue of tender forms will be stopped three / two
days before the date fixed for opening of tenders.

6. Tender, which should always be placed in the sealed enveloped with name of work and due
date written on the envelops will be received by the Commissioner, Yanam Municipality, Yanam
upto 3:30 PM on ...c.ceeinienianens and will be opened by him or his authorized representative in
his office on the same day at 4:00 PM.

7. Tender, documents consisting of plans, specifications, the schedule of quantities of the various
classes of work to be done and the set of terms and conditions of contract to be complied with by
the contractor whose tender may be accepted and other necessary documents can be seen in
the Office of the Commissioner, Yanam Municipality, Yanam between 11:00 a.m. and 4:00 p.m.
from to every day except on Saturdays, Sundays and Public Holidays.
Tender documents, excluding standard form, will be issued from his office, during the hours
specified above, on payment of the following :-

(i) Rs.500/- (+) plus 4% V.A.T. in cash of tender and

(i) Earnest money of Rs.48,286/- (in cash upto Rs.10,000/-) receipt treasury
challan/Deposit at call receipt of a scheduled bank/ fixed deposit receipt of a
scheduled bank/demand draft of a scheduled bank issued in favour of the
Commissioner, Yanam Municipality, Yanam when amount of earnest is more than
Rs.5.00 lakhs part of earnest money is acceptable in the form of Bank guarantee
also. In such case, minimum 50% of earnest money (but not less than Rs.5.00 lakhs)
or Rs.25.00 lakhs which ever is less will have to be deposited in shape prescribed
above. For balance amount of earnest mony, bank guarantee will also be
acceptable.

(iii) 8. The description of the work is as follows :-

(iv) Copies of other drawings and documents pertaining to the works will be open for
inspection by the tenderers at the office of the above-mentioned officer. Tenderers
are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-
soil (so far as is practicable), the form and nature of the site, the means of access to
the site, the accommodation they may require and in general shall themselves obtain
all necessary information as to risks, contingencies and other circumstances which
may influence or affect their tender. A tenderer shall be deemed to have full
knowledge of the site whether

Commissioner
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he inspects it and no extra charges consequent on any misunderstanding or otherwise shall be
allowed. The tenderer shall be responsible for arranging and maintaining at his own cost all
materials, tools and plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the contract
documents. Submission of a tender by a tenderer implies that he has read this notice and all
other contract documents and has made himself aware of the scope and specifications of the
work to be done and of conditions and rates at which stores, tools and plant, etc., will be issued to
him by the Yanam Municipality and local conditions and other factors having a bearing on the

execution of the work.

9. The competent authority on behalf of the Municipal Council does not bind itself to accept the
lowest or any other tender and reserves to itself the authority to any or all the tenders received
without the assignment of a reason. All tenders, in which any of the prescribed conditions are not
fulfilled or any condition including that of conditional rebate is put forth by the tenderer, shall be

summarily rejected.

The competent authority also reserves its right to allow t§ the Central Government Public Sector

Enterprises, Joint Vexture with CPSE holding 51% equity\or more, a purchase preference with

reference to the lowest \alid price bid, where the quoted prick in within 10% of such lowest price

in a tender, other things being equal, in case of tenders / quotations whose date of receipt is upto

31-3-2005 subject to the estiMated cost being of Rupees Five Croxe and above.

The Public Enterprises who avajl benefit of the purchase preferegce would be subjected to

adequate penalties for cost over runs etc.

10. Canvassing whether directly or indixectly, in connection with tenders is strictly prohibited and

the tenders submitted by the contractors who resort to canvassing will be liable to rejection.

11. The competent authority on behalf of the President of India reserves to himself the right of
accepting the whole or any part of the tender and the tenderer shall be bound to perform the
same at the rate quoted.

12. The contractor shall not be permitted to tender for works in Yanam Municipality, Yanam
(responsible for award and execution of contracts) in which his near relative is posted as
Divisional Accountant or as an officer in any capacity, between the grades of Superintending
Engineer and Assistant Engineer (both inclusive). He shall, also intimate the names of persons
who are working with him in any capacity or are subsequently employed by him and who are near
relatives to any gazetted officer in the Public Works

Commissioner
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Department, Puducherry. Any breach of his condition by the contractor would render him
liable to be removed from the approved list of contractors of this department.

13. No Engineer of gazetted rank or other gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Puducherry is
allowed to work as a contractor for a period of two years after his retirement from
Government service, without the previous permission of the Government of Puducherry
in writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the permission
of the Government of Puducherry as aforesaid before submission of the tender or
engagement in the contractors service.

14. The tender for the works shall remain open for acceptance for a period of ninety
days from the date of opening of tenders. If any tenderer withdraws his tender before the
said period or issue of letter of acceptance whichever is earlier or make any
modifications in the terms and conditions of the tender which are not acceptable to the

department, then the Government without prejudice to any other right or remedy, be at
liberty to forfeit 50% of the said earnest money as aforesaid.

15. This notice inviting tender shall form a part of the contract document. The successful
tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall within
10 days from the stipulated date of start of the work sign the contract, consisting of ---

(@) The notice inviting tender, all the documents including additional conditions,
specifications and drawings, if any, forming the tender as issued at the time of invitation
of tender and acceptance thereof together with any correspondence leading thereto.

(b) Standard Form 7#/8

Signature of Commissioner
For and on behalf of President of India

Commissioner
Yanam Municipality
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Form - 7/8

GOVERNMENT OF PUDUCHERRY
YANAM MUNICIPALITY
STATE : PUDUCHERRY REGION : Yanam
YANAM

DIVISION: Yanam Municipality
PERCENTAGE RATE TENDER-/ ITEM RATE TENDER AND CONTRACT FOR WORKS

Tender for the work “Construction of retail vending stall to the Hygienic
fish market complex at Savithri Nagar, Yanam?.

(i) To be submitted by 3:30 p.m. ON ...coevevmnrnranrnren to the Commissioner, Yanam
Municipality, Yanam.

(i) To be opened in presence of tenderers who may be present at 4:00 p.m. on
in the Office of the Commissioner, Yanam Municipality, Yanam.

(Contractor)

Signature of Officer issuing the documents

Designation........ocveiiii

Date of issue

Commissioner
Yanam Municipality
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TENDER

I/We have read and examined the notice inviting tender, Schedules A, B, C, D, E and
F. Specifications applicable, drawings and designs, general rules and directions, conditions
of contract, clauses of contract, special conditions, schedule of rates and other documents
and rules referred to in the conditions of contract and all other contents in the tender
document for the work.

I/'We hereby tender for the execution of the work specified for the President of India
within the time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all
respects with the specifications, designs, drawings, and instructions in writing referred to in
Rule — 1 General Rules and Directions and in Clause 11 of the Conditions of Contract and
with such materials as are provided for, by, and in respects in accordance with, such
conditions so far as applicable.

We agree to keep the tender open for ninety (90) days from the due date of
submission thereof and not make any modifications in its terms and conditions. A sum of
Rs.48,286/- has been deposited (in Cash upto Rs. 10,000/-) / Receipt Treasury, Challan /
Deposit at call Receipt of a Scheduled Bank as earnest money. If I/We fail to furnish the
prescribed Performance guarantee. I/We agree that the said Commissioner, Yanam
Municipality, Yanam or his successors in the office shall without prejudice to any other right
or remedy, be at liberty to forfeit the said earnest money absolutely otherwise the said
earnest money shall be retained by him towards security deposit to execute all the works
referred to in the tender documents upon the terms and conditions contained or referred to
therein and to carry out such deviations as may be ordered, up to maximum of the
percentage mentioned in Scheduled in Schedule ‘F’ and those in excess of that limit at the
rates to be determined in accordance with the provision contained in Clauses 12.2 and 12.3
of the tender form.

I/We hereby declare that I/We shall treat the tender documents, drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information/ derived there from to any person other than a person to whom
I’'We am/are authorized to communicate the same or use the information in any manner

prejudicial to be safety of the State.

I’'We agree that should I/We fail to commence that work specified in the above
memorandum, and amount equal to the amount of the earnest money mentioned in the form
of invitation of tender and the performance guarantee shall be absolutely forfeited to the
President of India or his successors in office and the same may at the option of competent
authority on behalf of the President of India be recovered without prejudice to any other right
or remedy available in law out of the deposit in so far as the same may extend in terms of the
said bond and in the event of deficiency out of any other money due to me/us under this
contract or otherwise.

Dated.......ccoovveenennnn. Signature of Contractor
Witness Postal
address:

Commissioner
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PERCENTAGE RXTE TENDER FOR CONSTRUCTION WORKS

I/we hereby tender for the execution for the president of India of the work specified in
the underwritten memorandum within tke time specified in such memorandum at an amount
of Rs.covvnivnnnnnn. (Rupees................ )L N TP P PPN percent. below/Above
the rates entered in the schedule ‘A’ and in accordance in all respects with the specifications,
design, drawings and instructions in writing referred to in Rule 1 hereof and in clause 11 of
the conditions of the contract and with such materials as are provided for , and in all other
respects in accordance with such conditions as fanas applicable. I/We hereby agree to the
accordance with such conditions as for as applicable\ I/'we hereby agree to the percentage

mentioned above being deducted from/added to the grosg§ amount of the bills for work done.

Date:
contractor
S:

Signature
Postal addr

Commissioner
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned
hereunder) is accepted by me for and on behalf of the president of India for a sum of

The letters referred to below shall form part of this contract agreement:-

(a)

(b)

(c)
For and on behalf of president of India
Signature........c.covviiiinennn.
Dated.......cccovveiiinnnns
Designation.............ccceeevnnee

Commissioner
Yanam Municipality
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GOVERNMENT OF PUDUCHERRY
YANAM MUNICIPALITY
GENERAL RULES AND DIRECTIONS

1. All works proposed for execution by contract will be notified in a form of invitation to
tender pasted in public places and signed by the officer inviting tender or by publication in
newspapers as the case may be.

This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of earnest
money to be deposited with the tender and the amount of the security deposit to be deposited by
the successful tenderer and the percentage, if any, to be deducted from the bills. Copies of the
specification, designs and drawings and any other documents required in connection with the
work signed for the purpose of identification by the officer inviting tender shall also be open for
inspection by the contractor at the office of officer inviting tender during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each
partner thereof or , in the event of the absence of any partner, it must be signed on his behalf by
a person holding a power-of-attorney authorizing him to do so, such power —of-attorney to be
produced with the tender, and it must disclose that the firm is duly registered under the Indian
Partnership Act, 1952.

3. Receipts for payment made on account of work, when executed by a firm, must also be signed
by all the partners, except where the contractors are described in their tender as a firm, in which
case the receipts must be signed in the name of the firm by one of the partners, or by some other
person having authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is
willing to undertake each item of the work. Tenders, which propose any alteration in the work
specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or
which contain any other conditions of any sort, will be liable to rejection. No single tender shall
include more then one work but contractors who wish to tender for two or more works shall
submit separate tender for each. Tenders shall have the name and number of the work to which
they refer, written on the envelopes.

Commissioner
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The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees
by ignoring fifty paise and less and considering more than fifty paise as rupee one.

4A.  Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, will be liable to rejection. No single tender shall include
more than one work, but contractors who wish to tender for two or more works shall
submit separate tender for each. Tender shall have the name and number of the works
to which they refer, written on the envelopes.

5. The officer inviting tender or of his duly authorized Assistant will open tenders in
the presence of any intending contractors who may be present at the time, and will enter
the amount of the several tenders in a comparative statement in a suitable form. In the
event of a tender being accepted, a receipt for the earnest money forwarded therewith
shall their upon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in Rule —
1. In the vent of a tender being rejected, the earnest money forwarded with such
unaccepted tenderers shall thereupon be returned to the contractor remitting the same,
without any interest.

6. The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

7. The receipt of an Accountant or Clerk for any money paid by the contractor will
not be considered as any acknowledgment or payment to the officer inviting tender and
the contractor shall be responsible for seeing that he procures a receipt signed by the
officer inviting tender or a duly authorized cashier.

8. The memorandum of work tendered for and the schedule of materials to be
supplied by Yanam Municipality and their issue rates shall be filled and completed in the
office of the officer inviting tender before the tender form is issued. If a form is issued to
an intending tenderer without having been so filled in and incomplete, he shall request
the office to have this done before he completes and delivers his tender.

Commissioner
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9. The tenderers shall sign a declaration under the Officials Secret Act, 1923 for
maintaining secrecy of the tender documents, drawings or other records connected with
the work given to them. The unsuccessful tenderers shall return all the drawings given to
them.

10. In the case of item rate tenders, only rates quoted shall be considered. Any
tender containing percentage below/above the rates quoted is liable to be rejected.
Rates quoted by the contractor in item rate tender in figures and words shall be
accurately filed in so that there is no discrepancy in the rates written in figures and
words. However, if a discrepancy is found, the rates which correspond with the amount
worked out by the contractor shall unless otherwise proved be taken as correct. If the
amount of an item is not worked out by the contractor or it does not correspond with the
rates written either in figures or in words then the rates quoted by the contractor in words
shall be taken as correct. Where the rates quoted by the contractor in figures and in
words tally but the amount is not worked out correctly, the rates quoted by the contractor

will unless otherwise proved be taken as correct and not the amount.

10A. In case of Percentage Rates

enders only percentage quoted shall be
considered. Any tender containing item rates are liable to be rejected. Percentage
quoted by the contractor in Percentage [Rate Tender shall be accurately filled in figures
and words, so that there is no discrepancy. However, if the contractor has worked out
the amount of the tender and if any discrepancy is found in the percentage quoted in
words and figures, the percentage whjch corresponds with the amount worked out by the
contractor shall, unless otherwise prgved be taken as correct. If the amount of the tender
is not worked out by the contractor gr it does not correspond with the percentage written
either in figures or in words, then the percentage quoted by the contractor in words shall
be taken as correct. Where the pgercentage quoted by the contractor in figures and in
words tally but the amount is not worked out correctly, the percentage quoted by the

contractor will, unless otherwise proved, be taken as correct and not the amount.

11. In the case of any tender where unit rate of any item/items appear unrealistic,
such tender will be considered as unbalanced and in case the tender is unable to
provide satisfactory explanation such a tender is liable to be disqualified and rejected.

Commissioner
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12. All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the rates in
figures as well as in words and the amount in figures only, in such a way that
interpolation is not possible, the total amount should be written both in figures and in
words. In case of figures, the word ‘Rs.’ should be written before the figure of rupees and
word ‘P’ after the decimal figures, e.g. Rs. 2.15 P and in case of works, the word,
‘Rupees’ should precede and the work ‘Paise’ should be written at the end. Unless the
rates is in whole rupees and followed by the word ‘only’ it should invariably be up to two
decimal places. While quoting the rate in schedule of quantities, the word ‘only’ should
be written closely following the amount and it should not be written in the next line.

12A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in
figures as well as in words) at which fe will be wiling to execute the work. He shall also
work out the total amount of his offér and the same should be written in figures as well

as in words in such a way that n

interpolation is possible. In case of figures, the word
‘Rs.” should be written before tife figure of rupees and word ‘P’ after the decimal figures.
e.g. Rs. 2.15 P and in case 6f words, the word ‘Rupees’ should precede and the word
‘Paise’ should be written ai/the end.

13. The contractor shall be required to deposit an amount equal to 5% of the tendered
value of the work as performance guarantee in the form of an irrevocable Bank
Guarantee bond of any Scheduled Bank or State Bank of India in accordance with the
form prescribed or in cash or in the form of Government security fixed deposit receipt
etc., as in the case of recovery of security deposit within 15 days of the issue of letter of
intent but before award of work. This period can be further extended by the
Commissioner, Yanam Municipality up to a maximum period of 7 days on written request

of the contractor.

Commissioner
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13A. A sum @ 10% of the gross amount of the bill shall be deducted from each running bill
of the contractor till sum along with the sum already deposited as earnest money, will
amount to security deposit of 5% of the tendered value of the work. In addition the
contractor shall be required to deposit an amount equal to 5% of the tendered value of the
contract as performance security within the period prescribed for commencement of work
in letter of award issued to him. However, security deposit may be released against bank
guarantee issued by a schedule bank on its accumulation to a minimum amount of Rs.5
lakhs subject to the condition that amount of any bank guarantee except last one, shall not
be less than Rs.5 lakhs - As per the modified conditioned vide circular
No.4101/PW/CE/Works/AE(P)3/Tech — Cir/2007-08, dated.25.01.2008 of Executive Engineer
(Planning), Central Office, PWD, Puducherry.

14. On acceptance of the tender, the name of the accredited representative(s) of the contractor
who would be responsible for taking instructions from the Engineer-in- Charge shall be
communicated in writing to the Engineer-in-Charge.

15. Sales tax, Purchase tax, Turnover tax or any other tax on material in respect of this contract
shall be payable by the contractor and Yanam Municipality will not entertain any claim
whatsoever in respect of the same. The work is covered under section 78 of Puducherry Value
Added Tax ordinance 2007 and hence the contractors liable to pay VAT at 2.80 % of work done.

16. The contractor shall give a list of both Gazetted and Non-Gazetted Yanam Municipality
employees related to him.

17. The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who; may and has/have tendered for the same work.
Failure to observe this condition would render, tenders of the contractors tendering, as well as
witnessing the tender, liable to be summarily rejected.

18. The tender for composite work includes in addition to building work, all other works such as
sanitary and water supply installations drainage installation, electrical work horticulture work,
roads and paths etc. The tenderer must associate himself with agencies of tender for sanitary and
water supply drainage, electrical and horticulture works, if any, in the composite tender.

Commissioner
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19. The contractor shall submit list of works, which are in hand (progress) in the
following form:

Name and particulars of
N\a/lvrr;?kof Division where is being
executed

Value of Position of works

) Remarks
work in progress

(1) (@) (3) (4) ()

20. The contractor shall comply with the provisions of the Apprentices Act, 1961,
and the rules and orders issued there under from time to time. If he fails to do so,
his failure will be breach of the contract and the Commissioner, Yanam
Municipality may in his discretion without prejudice to any other right or remedy
available in law cancel the contract. The contractor shall also be liable for any

pecuniary liability arising on account of any

Commissioner
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SCHEDULE “A” - 6 pages only.
Schedule of Quantities (enclosed)

SCHEDULE ‘B’
Schedule of materials to be issued to the contractor.

Rates in figures and words at which the
Quantity materials will be charged to the
contractor

Place of
issue

Sl. | Description of
No. ltem

(1) (2) (3) (4) ()

--Nil—
Note: All the materials required for this work shall be procured by the contractor

SCHEDULE ‘C’

Tools and plants to be hired to the contractor.

Sl. Hire charges per Place of
No. Description day Issue

(1) (2) (3) (4)

To be arranged by the contractor by his own effect

Commissioner
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YANAM MUNICIPALITY

YANAM

Schedule "A" 1/6

Name of the work: Construction of retail vending stalls to the Hygienic Market complex at Savithri Nagar, Yanam

Sl.
No.

Code No. & Description of Item. Qty.

Rate in

Figures

Words

Per

Amount

4

5

Code No.20.2.2:

Boring, providing and installing bored cast-in-situ reinforced
cement concrete pile of specified diameter and length below the 189.00 m
pile cap M35 in cement concrete, to carry a safe working load
not less than specified, excluding the cost of steel reinforcement
but including the cost of boring with, bentonite solutions and
temporary casing of appropriate length for setting out and
removal of same and the length of the pile to be embedded in
the pile cap etc., all complete, including removal of excavated
earth with all lifts and leads (length of pile for payment shall be
measured upto bottom of pile cap). 400mm dia piles.

Code No.2.8.1:

Earth work in excavation by mechanical means (Hydraulic 42.00 m3
excavator)/manual means in foundation trenches or drains (not

exceeding 1.5m in width or 10 sgm on plan) including dressing

of sides and ramming of bottoms , lift upto 1.5m, including

getting out the excavated soil and disposal of surplus excavated

soil as directed , within a lead of 50m -All kinds of soil

Code No.2.27:

Supplying and filling in plinth with sand under floors 64.00 m3
including, watering, ramming consolidating and dressing

complete

Code No0.4.1.10:

Providing and laying in position cement concrete of specified 31.00 m3
grade excluding the cost of centering and shuttering.- All work

upto plinth level -1:5:10 (1 cement:5coarse sand : 10 graded

stone aggregate 40mm nominal size)

1m
(One metre)

1m3
(One cubic metre)

1m3
(One cubic metre)

1m3
(One cubic metre)
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6

Code No.5.1.2:

Providing and laying in position specified grade of reinforced
cement concrete excluding the cost of

centering,shuttering, finishing and reinforcement -All work upto
plinth level : 1:1.5:3 (1 cement : 1 .5 coarse sand : 3 graded
stone aggregate 20mm nominal size)

Code No.5.2.2:

Reinforced cement concrete work in walls (any thickness),
including attached pilasters , buttresses, plinth and string
courses , fillets, columns , pillars, piers, abutments, posts and
struts etc.upto floor five level excluding cost of centering,
shuttering,finishing and reinforcement:1:1.5:3 (1 cement :
1.5coarse sand : 3 graded stone aggregate 20mm nominal size)

Code No.5.3.1:

Reinforced cement concrete work in beams , suspended floors,
roofs having slope upto 15 degree landings, balconies, shelves,
chajjas, lintels, bands, plain window sills, staircases and spiral

stair cases upto floor five level excluding the cost of centering,
shuttering,finishing and reinforcement with 1:1.5:3 (1 cement

:1.5 coarse sand : 3 graded stone aggregate 20mm nominal

Code No.5.22.6:

Reinforcement for R.C.C work including straightening, cutting
bending , placing in position and binding all complete -
Thermo - Mechanically treated bars (TISCON / VIZAG /
IISCO /SAIL / JSW) including placing the M30 grade Athees
make cover block @ 60cm centre to centre

Code No.5.9.1:

Centring and shuttering including strutting, propping etc.and
removal of form for:Foundations , footings, bases of columns
,etc. for mass concrete.- Using steel sheet with M.S.frames

25.00

3.00

29.00

9100.00

102.00

m3

m3

m3

kg.

m2

1m3
(One cubic metre)

1m3
(One cubic metre)

1m3
(One cubic metre)

1 kg.
(One kilogram)

1 m2
(One square metre)




20 Page 3/6
1 2 3 4 6
10  Code No.5.9.6:
Centring and shuttering including strutting, propping etc. and 53.00 m2 1 m2
removal of form for: columns,pillars,piers,abutments,posts and (One square metre)
struts.- Using steel sheet with M.S.frames
11 Code No.5.9.5:
Centring and shuttering including strutting, propping etc. and 81.00 m2 1 m2
removal of form for: lintels, beams, plinth beams, girders, (One square metre)
bressumers and cantilevers.- Using steel sheet with M.S.frames
12 Code No.5.9.3:
Centring and shuttering including strutting, propping etc. and 203.00 m2 1 m2
removal of form for : suspended floors, roofs, landings , (One square metre)
balconies and access platform - Using steel sheet with
M.S.frames
13 Code No.6.1.2:
Brick work with FPS bricks of class designation 35 in 18.00 m3 1m3
foundation and plinth in cement mortar 1:6 (1 cement : 6 coarse (One cubic metre)
sand)
14 Code No.6.4.2:
Brick work with FPS bricks of class designation 35 in
superstructure above plinth level upto floor V level in all shapes 20.00 m3 1m3
and sizes in cement mortar 1:6 (1 cement : 6 coarse sand) (One cubic metre)
15 Code No0.6.13.2
Half brick masonry with FPS bricks of class designation 35 in 88.00 m2 1 m2
superstructure above plinth level upto floor V level in cement (One square metre)
mortar 1:4 (1 cement: 4 coarse sand)
16 Code No.10.17:
Providing and fixing M.S. fan clamp type I or II of 16mm dia
M.S. bar bent to shape with hooked ends in R.C.C. slabs, 12.00 Nos 1 No.

beams during laying including painting the exposed portion of
loop, all as per standard design complete.

(One number)
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17

18

19

20

Code No.5.16

Providing , hoisting and fixing upto floor five level precast
reinforced cement concrete in shelves including setting in
cement mortar 1:3 (1 cement : 3 coarse sand) , cost of required
centring , shuttering and finishing with neat cement punning on
exposed surfaces but excluding the cost of reinforcement with
1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate
12.5mm nominal size).

Code No.10.6.1

Supplying and fixing rolling shutters of approved make, made
of required size M.S. laths interlocked together through their
entire length and jointed together at the end by end locks
mounted on specially designed pipe shaft with brackets, side
guides and arrangements for inside and outside locking with
push and pull operation complete including the cost of
providing and fixing necessary 27.5cm long wire springs grade
No.2 and M.S. top cover of required thickness for rolling
shutters. 80X1.25mm M.S. laths with 1.25mm thick top cover

Code No.21.17.3

Providing and fixing Anodised aluminium , minimum anodic
coating of grade AC 15 grill of required pattern / design over the
doors, windows and ventilators., etc, including fixing (but
excluding the cost of the sections, which will be paid

separately) as directed by the Engineer - in - charge

Code No.8.2.2.2:

Providing and fixing 18mm thick gang saw cut mirror polished
(premoulded and prepolished) machine cut for kitchen platforms,
vanity counters, window sills, facias and similar locations of
required size of approved shade, colour and texture laid over
20mm thick base cement mortar 1:4 (1 cement: 4 coarse sand)
with joints treated with white cement, mixed with matching
pigment, epoxy touch ups, including rubbing, curing moulding and
polishing to edge to give high gloss finish etc. complete at all level
Granite of any colour and shade - Area of slab over 0.50 sgm

14.50 m2

555.00 kg.

23.00 m2

1m3
(One cubic metre)

1 m2
(One square metre)

1 kg.
(One kilogram)

1 m2
(One square metre)
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24
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26

Code No.11.38:

Providing and laying ceramic glazed floor tiles 300x300 mm
(thickness to be specified by the manufacturer) of first quality
conforming to IS: 15622 of approved make (Bell / Johnson /
Regency / Somany / Naveen / Asian ) in all colors, shades,
except white, ivory, grey, fume red brown laid on 20mm thick
bed of cement mortar 1:4 (1 cement : 4 coarse sand) including
pointing the joints with white cement and matching pigments
etc., complete.

15.00 m2

Code No.11.36A

Providing and fixing 1st quallity ceramic glazed wall tiles
conforming to IS : 15622 (thickness to be specified by the
manufacture of approved make (Jhonson / Asian / Somany /
Nitco) in all colours, shades of size 200 x 300 mm as

approved by Engineer -in-charge in skirting, risers of steps and
dados over 12mm thick bed of cement mortar 1:3 (1 cement : 3
coarse sand) and jointing with grey cement slurry @ 3.3 kg per
sgm. Including pointing in white cement mixed with pigment

of matching shade complete. - size 200x300mm

103.00 m2

Code No.11.26.1

Kota stone slab flooring over 20mm (average) thick base laid
over and jointed with grey cement slurry mixed with pigment
to match the shade of the slab including rubbing and polishing
complete with base of cement mortar 1:4 (1 cement : 4 coarse
sand). 25mm thick.

143.00 m2

Code No.13.16.1:

6mm cement plaster of mix 1:3 (1 cement : 3 fine sand). 239.00 m2

Code No.13.2.1:
15 mm cement plaster on rough side of single or half brick wall
of mix - cement mortar 1:4 (1 cement : 4 fine sand)

170.00 m2

Code No.13.1.1:
12mm cement plaster of mix :Cement mortar 1:4 (1 cement : 4
fine sand)

159.00 m2

1 m2
(One square metre)

1 m2
(One square metre)

1 m2
(One square metre)

1 m2
(One square metre)

1 m2
(One square metre)
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27 Code No.13.9.2
Cement plaster 1:3 (1 cement : 3 coarse sand) finished with a 164.00 m2 1 m2
floating coat of neat cement 20 mm cement plaster. (One square metre)
28 Code No.13.37.1:
White washing with lime to give on even shade - New work 239.00 m2 1 m2
(three or more coats). (One square metre)
29 Code No.13.41.1:
Distempering with oil bound washable distemper of approved
brand and manufacture to give an even shade - New work (two 159.00 m2 1 m2
or more coats) over and including priming coat with cement (One square metre)
primer.
30 Code No.13.46.1
Finishing walls with Acrylic Smooth exterior paint of required 170.00 m2 1 m2
shade - New work (Two or more coat applied @ 1.67 Itr / 10 (One square metre)
sgm over and including base coat of water proofing cement
paint applied @ 2.20 kg / 10 sgm)
31 Code No.13.62.1
Painting with synthetic enamel paint of approved brand and 36.00 m2 1 m2
manufacture of required colour to give an even shade - Two or (One square metre)
more coats on new work over an under coat of suitable shade
with ordinary paint of approved brand and manufacture.
32 Code No.17.26.1
Providing and fixing kitchen sink including making all 24.00 Nos. 1 No.

connections excluding cost of fittings white glazed fire clay sink
of size 600 x 450 x 250 mm.

(One number)
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SCHEDULE ‘D’
Extra schedule for specific requirements / documents for the work, if any.
SCHEDULE ‘F’
Schedule of component of materials, labour, etc. for escalation.
SCHEDULE ‘F’

Reference to General conditions of contract.

Name of work: Construction of retail vending stall to the Hygienic fish market
complex at Savithri Nagar, Yanam.

Estimated Cost of Work :Rs. 24,14,314/-.

Earnest Money : Rs. 48,286/-.

Performance Guarantee : 5% of the tendered value

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be 30% & 100 %
determined in accordance with Clauses 12.2 &12.3

(See below)

Clause 1
Time allowed for submission of Performance
Guarantee from the date of issue of letter of
acceptance, in days

...... 15........... days
Maximum allowable extension beyond the period
as provided in (i) above in days.

...... 7............ days
Definitions :
2(v) Engineer-in-Charge The  Superintending  Engineer, LAD,

Puducherry.

Commissioner
Yanam Municipality



General
Conditions
2(viii)

2(x)

2(xi)

2(xii)

9 (ii)

25

Office Inviting Tender :

Accepting Authority

Percentage on cost of materials
and labour to cover all overheads
and profits.

Standard Schedule of Rates

Department

Standard P.W.D. Contract Form

The Commissioner, Yanam Municipality,
Yanam

The Municipal Council, Yanam

15%

Puducherry Schedule of Rates for the year
2010-11 applicable to Yanam Region.

Yanam Municipality.
Form #/8 as modified and Form corrected
upto date.

Commissioner
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Clause 2

Authority for fixing compensation under

Clause 2

Clause 2A

Clause 5

Para (i)

Para (ii)

Clause 7

Clause-10 CC

26

The Commissioner, Yanam Municipality

Yanam on the advise of the SE, LAD,
Puducherry.

Whether Clause 2A shall be
applicable

Time allowed for execution of
work

Authority to give fair and
reasonable extension of time for
completion of work

Gross work to be done together
with net payment / adjustment of
advances for material collected,
if any, since the last such
payment for being eligible to
interim payment.

Clause 10CC to be applicable in
contracts with stipulated period
of completion exceeding the
period shown in the next
column.

No.

6 Months
monsoon period

including

Council, Yanam Municipality on
the advise of the competent
authority

Eligible for
account bill.

Running Final

: 18 Months

Commissioner
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Clause 11
Specifications to be followed for C.P.W.D. specifications 1977,
execution of works Vol-I to VI, MOSRTH, IRC &
CPHEEO specifications and
manuals (with correction slips
and subsequent publications)
122 & 12.3 Deviation limit beyond which 30 % & 50%
Clauses 12.2 & 12.3 shall apply
for (i) Building Work
33
12.5 Deviation limit beyond which clause 12.2 & 12.3 shall apply for.
(i) For maintenance work Building work of 50 %

time bound urgent & emergency nature.

(i) For foundation work 100 %

Clause  Competent Authority for deciding reduced The Superintending Engineer,

16 rates. LAD, Puducherry

Commissioner
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MODIFICATION IN REQUIREMENT OF TECHNICAL STAFF IN CPWD
CONTRACTS

Government of India
Central Public works Department
Nirmal Bhawan, New Dehli

ISSUED BY AUTHORITY OF DIRECTOR GENERAL OF WORKS
DGW/CON/203 Dated : 06.01.2005
OFFICE MEMORANDUM
Subiject : Modification in requirement of technical staff in CPWD contracts.

Requirement of technical staff in CPWD contracts and rate of recovery in event
of non compliance of clause 36 (i) by contractors has been under consideration for quite
sometime. Suggestions from all ADGs of CPWD, E-in —C of PWD (DA) and all CEs of
CPWD were invited. Based on suggestions received, a proposed was placed for
consideration of a committee of senior officers. Based on above, DG (W) is pleased to
order amendment to clause 36(i) and related provisions as following:

Existing Modified
Clause 36: Contractors Clause 36: Contractors superintendence,
superintendence, Supervision, Technical staff
Supervision, Technical staff & Employees

& Employees (i) The contractor shall provide all necessary

(1) The contractor shall provide all superintendence during execution of the work

necessary superintendence during and all thereafter as may be necessary for

execution of the work and as along proper fulfilling of the obligations under the

thereafter as may be necessary for contract.

proper fulfilling of the obligations under
the contract.

Commissioner
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The contractor shall immediately after
receiving letter of acceptance of the
tender and before commencement of
intimate  in the

the work writing

Engineer-in-charge the name,
qualification, experience age, address
and other particulars along with
certificates, of the principal technical
representative to be in charge of the
work. Such qualifications and
experience shall not be lower than
specified in Schedule-F. The Engineer —
in — charge shall within 15 days of
receipt of such communication intimate
in writing his approval or otherwise of
such a representative to the contractor.
Any such approval may at any time be
withdrawn and in case of such
withdrawal the contractor shall appoint
another such representative according
to the provisions of this clause. Decision
of the tender accepting authority shall

be final and binding on the

29

The contractor shall immediately after
receiving letter of acceptance of the tender
and before commencement of the work
intimate in writing to the Engineer-in-charge
the name (s) qualification, experience age,
address (s) and other particulars along with
certificates, of the principal technical
representative to be in charge of the work and
other technical representative (s) who will be
supervising the work. Minimum requirement of
such technical representative (s) and their
qualification and experiences shall not be
lower than specified in Schedule-F. The
Engineer-in-Charge shall within 3 days of
receipt of such communication intimate in
writing has approval or otherwise of such
representative (s) to the contractor, Any such
approval may at any time be withdrawn and in

case of such withdrawal the contractor

Commissioner
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this
principal technical representative shall

contractor in respect. Such a
be appointed by the contractor soon
from
be

available at site within fifteen days of

after receipt of the approval

Engineer-in-Charge and  shall

start of work.

In the contractor ( or any partner in case
of firm/company who himself has such
qualification, it will not be necessary for
the said contractor to appoint such a
principal technical representative but the
contractor shall designate and appoint a
responsible agent to represent him and
to be present at the work whenever the
contractor is not in a position to be so
present. All the provisions applicable to
the principal technical representative
under the clause will also applicable in
his
principal

such a case to contractor or
The
representative and /or the

responsible  agent.
technical
contractor shall on receiving reasonable
notice from the engineer-in —charge or
his designated representative (s) in
charge of the work in writing or in
person or otherwise, present himself to
the Engineer-in-charge and /or at the
the

instructions. Instructions given to the

site of work, as required, to

principal

30

shall appoint another such representative (s)
according to the provisions of this clause.
Decision of the tender accepting authority
shall be final and binding on the contractor in
this

representative

respect. Such a principal technical

(s)

representative (s) shall be appointed by the

and other technical
contractor soon after receipt of the approval

from Engineer-in-charge and shall be

available at site start of work.

All the provisions applicable to the principal

technical representative under the clause will

also be applicable to other technical
representative (s). The principal technical
representative and other technical

representative (s) shall be present at the site
of work for supervision at all times when any
construction activity is in progress and also
present himself/themselves, as required, to
the Engineer-in-charge and / or his designated
representative to take instruction. Instructions
given to the principal technical representative
or other technical representative (s) shall be
deemed to have the same force as if these
The
principal technical representative and other

have been given to the contractor.

technical representative (s) shall be actually
available at site fully during all stages of
execution of work, during recording/checking/
test checking of measurements of works and
whenever so required by the Engineer-in-
charge and shall also note down instructions

Commissioner
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the
responsible agent shall be deemed to

technical  representative  or
have the same force as if these have

been given to the contractor.The
principal technical representative and
/or the contractor or his responsible
authorized agent shall be actually a

vailable at site at least two working days

every week, these days shall be
determined in consultation with the
Engineer-in-charge as well as fully

during important stages of execution of
work, during recording of measurement
of works and whenever so required by
the Engineer-in-charge by a notice as
aforesaid and shall also note down
instructions conveyed by the Engineer —
his
representative in the site order book and

in- charge or designated
shall affix his signature in token of
noting down the instructions and in
token of acceptance of measurements.
There shall be more objection if the
representative /agent looks after more
than one work and not more than three

works in the same station

31

conveyed by the Engineer-in-charge or his
designated representative(s) in the site order
book and shall affix his /their signature in
token of noting down the instructions and in
token of acceptance of
measurements/checked  measurements/test
checked measurements The representative (s)
shall not look after any other work.
Substitutes, duly approved by Engineer-in-
charge of the work in similar manner as
aforesaid shall be provided in event of
absence of any of the representative(s) by
more than two days.

If the Engineer-in-charge, whose decision in
this the

contractor, is convinced that no such technical

respect is final and binding on

representative (s) is /are

Commissioner
Yanam Municipality



provided these details are disclosed to the
Engineer-in-charge and he shall be satisfied
that the provisions and the purpose of this
clause are fulfilled satisfactory. If the Engineer-
in-charge, whose decision in this respect is final
and binding on the contractor, is convinced that
no such technical representative or agent is
effectively appointed or is effectively attending
or fulfilling the provision of this clause, a
recovery shall be effected from the contractor
as specified in Schedule “F” and the decision of
the engineer-in-charge as recorded in the site
order book and measurement recorded in
Measurement Books shall be final and binding
on the contractor. Further if the contractor fails
to appoint a suitable technical representative or
responsible agent and if such appointed
persons are not effectively present or do not
discharge their responsibilities satisfactorily, the
Engineer-in-chare shall have full powers to
suspend the execution of the work until such
date as a suitable agent is appointed and the
contractor shall be held responsible for the
delay so caused to the work. The contractor
shall submit a certificate of employment of the
technical  representative/responsible  agent
along with every on account bill/ final bell and
shall produce evidence if at any time so
required by the Engineer-in-charge.

32

respect is final and binding on the
contractor, is convinced that no such

technical representative (s) is /are
effectively appointed or is / are
effectively attending or fulfilling the

provision of this clause, a recovery (
non refundable ) shall be effected from
the contractor as specified in schedule
“F” and the decision of the Engineer-in-
charge as recorded in the site order
book and measurement recorded
checked/test checked in Measurement
Books shall be final and binding on the
contractor. Further if the contractor fails
to appoint suitable Principal technical
representative and / or other technical
representative (s) and if such appointed
persons are not effectively present or
are absent by more than two days
without duly approved substitute or do
not discharge their responsibilities
satisfactorily, the Engineer-in-charge
shall have full powers to suspend the
execution of the work until such date as
suitable other technical representative
(s) is /are appointed and the contractor
shall be held responsible for the delay
so caused to the work. The contractor
shall submit a certificate of employment
of the technical representative(s)
alongwith every on account bill/final bill
and shall produce evidence if at any
time so required by the Engineer-in-
Charge.

Commissioner
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Accordingly existing provision of “Schedule — F” related to clause 36(i) is substituted with
modified provision as following: -

“Requirement of Technical Representative (s) and Recovery Rate”

Rate at which
. . recovery shall be
Minimum D(?Dsr'i%g?ggn Minim made from the
Qualification of o , um contractor in the
SI.No. Technical Discipline 'I_I'_ec?]nl_call/ Experi Number event of not
Representative Repr%%er;:f:}[iv e) ence fulfilling provision
of Clause 36(i)
Figures | Words
1. Graduate CIVIL Principle 5 1 Rs.15, | Rupee
Engineer Technical years No 000/- S
Representative P.M Fifteen
thousa
nd only

Assistant Engineers retired from Government services that are holding Diploma
will be treated at per with Graduate Engineers.

Necessary amendments to works manual 2007 are being issued separately.

Superintending Engineer (C & M)

Commissioner
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Clause
42

(d)

CLAUSE
47
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(i) (@) Schedule / Statement for determining
theoretical quantity of cement and bitumen
on the basis of Delhi Schedule of Rates 1993
printed by C.P.W.D.

ii) Variations permissible on theoretical
Quantities.

(a) Cement for works with estimated 3% plus/minus
Cost put to tender not more than Rs.5 Lakhs

For Works with estimated cost 2% plus/Minus
Put to tender more than Rs. 5 Lakhs

Bitumen all works 2.5% plus only and nil on minus side.

Steel reinforcement and 2 % plus / minus.
structural steel sections for each
diameter, section and category.

All other materials.

During the course of contract period, deduction of “CESS” to provide social
security and various welfare benefits through the Puducherry Buildings and other
construction workers Welfare Board under Section 18 of the Building and Other
Construction Workers Cess collection (RECS) Act, 1996, shall be made at the
rate of 1% (One Percent) of the gross amount of each bill or as per the advise of
the Government of Puducherry.

Commissioner
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RECOVERY RATES FOR QUATITIES BEYOND PERMISSIBLE VARIATION

Rates in figures and words at which recovery shall be made
from the contractor
SINo Description of
o items Excess beyond Less use beyond the permissible
permissible variation variation
1 2 3 4
1. Cement

2. Steel Reinforcement

3. Structural sections Nil

4. Bitumen issued free

5. Bitumen issued at stipulated fixed price.

GENERAL CONDITIONS

(1) The work shall in general be carried out in accordance with CPWD specifications for
works in Delhi 1996 Volume | to VI and 2002 with correction slips and issued from time
to time. Revised CPWD Specification 2002 for cement mortar, cement concrete & RCC.

(2) However if the said specifications differ from those given in the description of any
particular item in the schedule of quantities and specifications stipulated herein, the latter
shall prevail.

(3) If the detailed description of any particular item in the schedule of quantities and
specifications finally accepted by the department differs from the particular specifications
given hereunder, the former shall prevail to the extent applicable.

Commissioner
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(4) If the particular specification given hereunder differs from I.S. code provisions, in any respect,
the former shall prevail.

(5) Wherever any reference to any Indian standard specification occurs in the documents relating
to this contract the same should be inclusive of all amendments issued thereto or revision thereof
if any, upto the date of receipt of tenders.

(6) Conditions involving any financial implications other than those covered in the schedule of
quantities will not be entertained and such tenders are also liable to be rejected.

(7) When working near existing structures, care shall be taken to avoid any damage to such
structures, any such damage caused intentionally or unintentionally shall be restored to original
and or acceptable condition and to the satisfaction of the Engineer-in-charge.

(8) The contractor shall given to the Municipality, Police and other authorities all notices etc., that
may be required to be given as per law and obtain all requisite licenses for temporary
obstructions, enclosures and pay all fees, taxes and charges which may be leviable on account of
the operations during the execution of the contract. No extra claim of the contractor will be
entertained by the department on this account.

(9) Other agencies doing works related to this project may also simultaneously execute the works
and the contractor shall co-ordinate and co-operate with them as found to be necessary at no

extra cost.

(10) Any cement slurry or lime mortar or any combination thereof or water proofing material
required for continuation from old work is demand to have been in built in the relevant items
themselves and nothing extra shall be paid for the same.

(11) Unless otherwise specified in the schedule of quantities the rate for all items of the work shall
be considered as inclusive of pumping out or bailing out water if required for which no extra
payment will be made. This will include water encountered from any

Commissioner
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source as rains, flood, and subsoil water table being high due to any other cause

whatsoever.

CONDITIONS FOR ISSUE OF MATERIALS

The materials shall be issued to the contractor at the place of delivery as
mentioned in schedule ‘B’. If these are delivered at any other site, the difference due to
cartage will be adjusted accordingly. The contractor shall have to cart at his cost the
materials to the site of work as soon as these are issued. The materials shall be issued
between the working hours and as per rules prevails in the stockyard of the materials as

framed from time to time.

The contractor shall bear all incidental charges for cartage, storage and safe
custody of materials. No reimbursement of the expenses will be made by the
department.

The contractor shall construct suitable godown at the site of work for storing the
materials safe against damage of sun, rain, dampness, fire, theft etc. he shall also
employ necessary watch and ward establishment for the purpose.

Cement bags shall be stored in separate godown with pucca floor weatherproof
roofs and walls. Each godown shall be provided with a single door with two locks. The
keys of one lock shall remain with the Department Junior Engineer-in-charge of the work
and that of the other lock with authorized agent of the contractor at the site of work so
that the cement is removed from the godown accordingly to the daily requirements with
the knowledge of both the parties.

The cement shall be stacked on proper floors consisting of two layers of dry
bricks laid on well-consolidated earth at a level of at least 0.3 meters above ground level.
These stocks shall be in row of 2 and 10 high with a minimum of 0.6-meter clear space
around. The bags would be placed horizontally continuous in each line as shown in the
sketch at page 398 of C.P.W.D. specification 96 Vol I.
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The day today receipts and issue accounts of cement shall be maintained buy the Junior
Engineer-in-charge and signed daily by the contractor or his authorized agent.

MATERIALS OBTAINED FROM DISMANTLEMENT

I. The contractors, in course of their work, should understand that all materials (e.g. stone and the
other materials) obtained in the work of dismantling, excavation etc. will be considered Yanam
Municipality property and issued to the contractor (if they require the same for their own use) at
rates approved by Government. If these materials are not required by them, they will dispose of to
the best advantage of Government.

DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT

II. Owing to difficulty in obtaining certain materials in the open market, the Yanam Municipality
have undertaken to supply materials specified in schedule ‘B’ of the tender forms at rates stated
therein. There may be delay in obtaining the materials by the Department and the contractor is,
therefore required to keep himself in touch with the day to day position regarding the supply of
materials from the Engineer-in-charge and to so adjust the progress of their work that their labour
may not remain idle nor may there be any other claim to so arising from delay in obtaining the
materials. It should be clearly understood that no claim whatsoever shall be entertained by the
Yanam Municipality on account of delay in supplying materials.

lll. M.S. or deformed bars shall be issued in lengths as available in stores. M.S. or deformed bars
shall be issued in straights or in coils as available and nothing extra shall be payable for
straightening the bars. The bars issued in available lengths shall be cut to the required lengths
and nothing extra shall be payable for the same.

IV. The contractor shall have to deposit the approved paints of required color and shade as per
actual requirements of the work to be done with the Engineer-in-charge at his Departmental Store
at the site of work.

The contractor shall be responsible for the waterproof ness of the roof for one full
monsoon season after the date of completion. He shall rectify the defect noticed after
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due intimation in writing is given by the Engineer-in-charge failing which, Engineer-in-charge shall
get the defects repaired at the contractor’s risk and cost.

WATER SUPPLY AND SANITARY WORK

V. The contractor shall engage licensed plumber for the work and get the materials tested by the
Yanam Municipality authorities whenever required at their own cost. The work shall be carried out
according to the Yanam Municipality Bye-laws an the contractor shall produce necessary
certificate from Yanam Municipality authorities after completion of work.

VI. The contractor shall have to deposit waterproofing compound as per the actual requirements
for the water proofing job with the Engineer-in-charge at his Departmental Stores at the site of
work.

The water proofing compound will be issued to the contractor from time to time according
to his requirements for the work in the same manner as the issue of the materials stipulated to be
issued departmentally.

INCONVENIENCE TO PUBLIC

VII. The contractor shall not deposit materials on any site, which will seriously inconvenience the
public. The Engineer-in-charge may require the contractor to remove any materials, which are
considered by him to be a danger or inconvenience to the public or cause them to be removed at
the contractor’s cost.

VIII. Any damage to work resulting from rains or from any other cause until the work is taken over
by the Department after completion will be made good by the contractor at his own cost.

IX. The contractor shall deposit royalty and obtain necessary permit for supply of sand, HBG
metal, red earth, etc. from local authorities.

X. The contractor shall get himself acquainted with the nature and extent of the work and satisfy
himself about the availability of quarry and of kiln for collection and conveyance of materials
required for the construction. The contractor’'s quoted rate should take into
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account all these factors and will not be allowed for extra lead for collection and conveyance of

materials for any reason whatsoever.

Xl. The contractor will be permitted to set up labour camp only before a week from the
commencement of work and not exceeding fifteen days after the completion of the work.

XIl. The contractor shall conform to the provision of any government acts which relate to works
and to the regulations and bye-laws of any local authorities. The contractors shall give all notices
required by the said acts or laws etc., pay all fees payable to such authorities and allow for these
contingencies in his tendered rates including fees for encroachments, costs of restoration etc.,
and all other fees payable to the local authorities.

XIll. Where surplus earth of a suitable quality exists at the site of work, the contractor shall be
allowed to use same free of cost making mud mortar for masonry and for laying mud terracing
over the roof. The Engineer-in-charge shall be the final authority to decide whether the earth
obtained from excavation is surplus or not.

The surplus earth excavated which is beyond the requirement of public works department
works, may be allowed by the Executive Engineer to be disposed of by the contractor on his own
or to sell the surplus earth to private parties at his discretion, but nothing extra will be paid for
carriage or disposal of the surplus earth, if the same is not required for P.W.D. works.

Wherever fine sand has been mentioned in the schedule of quantities, it should be
conforming to the grading Zone-IV or Zone-V as mentioned in the C.P.W.D. specifications.

XIV. Concrete will be mixed with mixers either operated by hand or mechanical.
XV. The contractor shall not employ women and men below the age of 18 on the work of painting

with products lead,in any form wherever men above the age of 18 are employed on the work of
lead painting , the following principles must be observed for such use:
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(a) White lead sulphate or lead, of products containing these pigments
shall not be in painting operation except in the form of paste or of paint
ready for use.

(b) Measure shall be taken in order to prevent danger arising from
application of paint in the from of spray.

(c) Measure shall be taken wherever practicable against danger arising
from dust caused by dry rubbing down and scraping.

(d) Adequate facilities shall be provided to enable working painters to

wash during and on cessation of work.

(e) Overalls shall be worn by working painters during whole of the working
period.

(f) Suitable arrangements shall be made to prevent clothing put off during

working hours being soiled by painting materials. \

(g) Cases of lead poisoning and suspected lead poisoning shall be
subsequently verified by a medical team appointed by the competent
authority.

(h) The department may require when necessary medical examination of

workers.

(i) Instructions with regard to the special hygienic precautions to be taken
in the painting trade shall be distributed to working painter.
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The standard
section weights referred
to as standard tables in

para 5.3.3 in
specifications for work
1996 to Vol-VI and 2002

of Analysis of rates be Weight Kg/m Size (Diameter) mm Weight Kg/m
considered for
conversion of length of
various size of M.S. bars
and for steel bars into
weights are as under:-
Size (Diameter) mm

(1) (2) 3) (4)
6 0.222 25 3.855
8 0.395 28 4.836
10 0.617 32 6.316
12 0.888 36 7.994
16 1.579 40 9.869
18 1.999 45 12.490
20 2.467 50 15.424

22

2.985

Issue of steel diameter above 10mm will be regulated on sectional weights basis weight

being calculated with the help of the above tables. However, for bars TMT steel up to and

including 10mm the following procedure shall be adopted. The average sectional weights for each

diameter shall be arrived at from samples from each lot of steel received at site. The actual

weight of steel issued shall be modified to take into account the variations between the actual and

the standard co-efficients given above and the contractor’s account will be debited by the cost of

this modified quantity only. The discretion of the Engineer-in-charge shall be final for the

procedure to be followed for determining the average sectional weight of each lot. Quantity of

each diameter of steel received at site of work each day will constitute one single lot for this

purpose.
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SPECIAL CONDTIONS APPLICABLE FOR ROAD WORKS:

(1) Construction Equipment :

1.1 The methodology and equipment to be used on the project shall be
furnished by the Contractor to the Engineer well in advance of
commencement of work and approval of the Engineer obtained prior to its
adoption and use.

1.2 The Contractor shall give a trail run of the equipment for establishing its
capability to achieve the laid down specification and tolerance to the
satisfaction of the Engineer before commencement of work , if so desired by
the Engineer.

1.3 All equipment provided shall be proven efficiency and shall be operated

and maintained at all times in a manner acceptable to the Engineer.

1.4 No equipment or personnel will be removed from site without permission

of the Engineer.

(2) Work Program and Methodology of Construction:

The Contractor shall furnish his program of construction for execution of the work within
the stipulated time schedule together with methodology of constructioner each item of

work and obtain the approval of the engineer prior to actual commencement of work.

(3) Revised Programme of Work in case of Slippage:

In case of slippage from the approved work programme at any stage, the Contractor
shall furnish revised programme to make up the slippage within the stipulated time
schedule and obtain the approval of the Engineer to the revised programme.
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(4) Action in case of Disproportionate Progress:

In case of extremely poor progress of the work or any item at any stage of work
which in the opinion or the Engineer cannot be made good by the Contractor
considering his available resources, the Engineer will get it accelerated to make up
the lost time through any other agency and recover the additional cost incurred, if
any, in getting the work done from the Contractor after informing him in writing about

the action envisaged by him.

(5) Setting out:

Setting out the workdas spelt out in clause 109 of Ministry’s Specifications for Road
and Bridge Works 3 Revision will be carried out by the Contractor.

(6) Public Utilities:

Action respect of public utilities will be taken by the contractor ﬁs envisaged in Clause
t
110 of Ministry’s Specifications for Road and Bridge Works 4 Revision
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(7) Arrangement for traffic during construction :

Action for arrangement for traffic during construction will be taken by the contractor as
envisaged in the contract documents and spelt out in clause 112 of Ministry’s

h
Specifications for Road and Bridge Works 4t Revision.
(8) Quality Control :

The onus of achieving quality of work will be on the contractor wkgo will take action as
t
stipulated in Section 900 of Ministry’s for Road and Bridge Works 4 Revision.

h
(9) Ministry’s specification for Road and Bridge Works (4t Revision):

Ministry’s specification for Road and Bridge Works 4th Revision will form part of the
contract documents and the contractor will be legally bound to the various stipulations
made therein unless and otherwise specifically relaxed or waived wholly or partly
through a special clause in the contract document.

(10) Documentation:

The Contractor will prepare drawing (s) of the work as constructed and will supply
original with three copies to the Engineer who will verify and certify these drawings. Final
as constructed drawing(s) shall then be prepared by the Contractor and supplied in
triplicate along with a micro film of the same to the Engineer for record and reference
purposes.

(11) The contractor shall make his own arrangement to provide the bitumen required for
the work from approved public sector, refineries such as I0C, BP, HPL, etc. and produce
the paid voucher to the Engineer-in-charge. The materials so procured shall be got
tested before use.

(12) The use of rubber modified bitumen shall be as per the guide lines of “IRC SP 53-
99”

(13) The Contractor shall use “Electronic Sensor Paver” for this work
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ADDITIONAL CONDITIONS

1. The rate for all items of works shall unless clearly specified otherwise include cost of all

labour, materials and others inputs involved in the execution of item.

2(a) For the purpose of recording measurements and preparing running account bill the
abbreviated nomenclature enclosed with the standard form shall be adopted .The abbreviated
nomenclature shall be taken to cover all the materials and operations as per the complete

nomenclature of the relevant items in the agreement and other relevant specifications.

(b) In case of extra and substituted items of work for which abbreviated nomenclature is not
provided in the agreements, the full nomenclature of items shall be reproduced in the

measurement books and bill forms for running account bills.

3. For all doors and windows whether factory made or otherwise, cleats and rubber buffers
30mm dia. shall be provided as directed by the Engineer-in-charge and the rate for the shutter
item shall include the cost of providing such wooden cleats and buffers.

4, For those doors where hydraulic door closer is provided only wooden cleats need not be
provided and no reduction in rate shall be made for the same.

5. The particle board shutter shall be provided, with teak wood lipping (beading) at the edge
to which hinges are fixed ,without any extra cost.

6. For works where items of aluminium doors, windows etc., are specified, the grade of
anodic coating to be provided in accordance with table | of IS: 1868-1968 together with reference
to 1S: 5523-1969.

7. Where hydrated lime is available, this can be used on the works and the places where
hydrated lime is not available, lime concrete will be prepared by the traditional method of slaking
the lime preparing the lime putty etc.

8. (a) Tendered rates are inclusive of all taxes and levies payable under the respective status.

However pursuant to the constitution (46th Amendment) Act 1982, if any further tax or levy is
imposed by the statute after the date of receipt of tenders and the contractor thereupon
necessarily and properly pays such taxes/levies, the contractors shall be reimbursed the amount
so paid provided such payment, if, any, is not, in the
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opinion of the Engineer-in-Charge (whose decision shall be final and binding)
attributable to delay in execution of work within the control of the contractor.

(b) The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of the
same by a duly authorized representative of Public Works Department and further shall
furnish such other information/document as the Engineer-in-Charge may require.

(c) The contractor shall within a period of 30 days of imposition of any further tax or
h
levy pursuant to the Constitution (46t Amendment) Act, 1982 give a written notice

thereof to the Engineer-in-Charge pursuant to this condition, together with all necessary
information relating therein.

The components of material, labour ad POL as indicated in para 3 of sub-clauses
10(CC) have been presetermined as below;

(a) Material : 75 percent
(b) Labour : 25 percent
(c) P.O.L : Nil.

100 percent

9. Stipulated materials shall be issued for use at site of work for all the items where such
materials are required. For factory made products like precast cement tiles, precast
hollow concrete blocks, precast foam concrete blocks, precast RCC pipes etc.,
stipulated materials shall not be issued.

10. While execution of the work, the contractor shall organise his work in such a way that
the normal functioning of the premises is not disturbed.

11. Any damage done to the existing structure while dismantling execution of the work
shall be made good by the contractor at claim shall be made good by the contractor at

his own cost and no extra claim shall be entertained on this account.

12. The item of Anti-termite treatment shall be executed through a specialized firm.
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CONDITIONS FOR STEEL :
13. The contractor shall make his own arrangements to provide the steel required for

the work from SAIL / 1ISCO / TISCO / VIZAG STEEL PLANT and produce the paid
voucher to the Engineer-in-Charge. The materials so procured shall be got tested before

use.

14. The contractor shall procure 43 grade cement having ISI mark and stores it in the
site godown as per the guidelines specified in the CPWD specification 1997 Vol-Il under
double lock system. The paid voucher of the cement procured shall be produced to the
Engineer-in-Charge. The cement procured shall be got tested before use.

15. The contractor shall make his own arrangements to provide the bitumen
required for the work from approved public sector, refineries such as I0C, BP, HPL etc.,
and produce the paid voucher to the Engineer-in-Charge. The materials so procured
shall be got tested before use.

16. Necessary test certificates should be produced from the approved laboratory for
the quality of materials.
17. Defective materials will be rejected and the same have to be reparably by the

contractor at his own cost.

18. Original purchase vouchers should be produced at the time of receipt of
materials and at the time of verification by the Engineer-in-Charge. The name of
contractor, name of work and agreement number should be clearly noted in the original

vouchers.

19. The test specimens shall be provided at free of cost by the contractor.

20. As per Circular No. 339/PW/EE(D)/F.N0.213/02/03; dt:10-10-02. The cost of
samples and all other incidental charges such as packaging transportation to the
laboratory, etc., shall also be borne by the contractor. The testing fee shall be paid by
the Engineer-in-Charge if the materials pass the test.

21. The test for cement has to be conducted for every 1000 bags or part. The test for
steel has to be conducted for every consignment of 20 tonne or part thereof for each
size/dia.
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22. Payment for the item of laying Semi Dense Bituminous Concrete shall be made after
conducting the density / compaction measurement test and also the surface

roughness measured with Bump Integrator, by the Highways Research Station, Chennai and
ensuring that

(a). In respect of density /compaction the test result conforms to the density prescribed in the mix
design and.

(b). In respect of surface roughness measured with Bump Integrator the result shall conform to
the values prescribed in Table — 3 of IRC — SP-16-2004.

ADDITIONAL CONDITIONS II
ADOPTION OF PSR ABBREVIATED NOMENCLATURE - 2002

As per Chief Engineer’s Circular No.378/PW/EE(D)/AE(C)/F.NO.286/2002-03, dated
30.10.2002 the Puducherry Schedule of Rates Abbreviated Nomenclature 2002 for buildings and
road works shall be adopted in the recording of measurements and preparation of running
account bills, etc., wherever applicable as per CPWD Manual Vol-Il Para 7.14.1 to 7.14.6.

PARTICULAR SPECIFICATIONS

1. The work executed shall be measured as per metric dimensions given in the schedule of
quantities. The FPS units wherever indicated in the drawings are for guidance only.

2. Unless otherwise specified, all the rates quoted by the contractor shall be for items of
work at all levels and heights of the building.

3. The work shall be executed as per the C.P.W.D. specifications 1997 Vol.1and Vol.ll (with
correction slips and subsequent publications). In case of discrepancies between the
specifications of a particular item as indicated in the C.P.W.D. specifications mentioned above
and as indicated in the nomenclature of the item the latter shall prevail.
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4. All stone aggregate, sand etc., shall be obtained only from quarries or other sources
approved by the Engineer-in-Charge.

All the materials shall be got approved by the Engineer-in-Charge before they are actually
procured and used at site.

5. The grading of sand to be used for mortars and concrete shall be determined at the site
of work by the Engineer-in-Charge and sand conforming to these gradings only shall be used on
the work.

6. Necessary washing, screening, etc., of metal and sand shall be done at site as per
requirements of the Engineer-in-Charge.

7. Bricks shall have crushing strength of class designation.

8. The work of water supply and internal sanitary installations and drainage shall be carried
out as per bye-laws of the local Municipal body.

9. All manufactured materials used on the work shall have ISI mark. In case of materials for
which no manufacturer has been licensed to manufacture the materials with ISI marking, the
materials shall conform to the provisions of C.P.W.D./MOST/IRC/CPHEEQ specifications or the
ISI code (in the absence of C.P.W.D. specifications or other specification mentioned above for
any particular material). In the case of all materials, tests shall be conducted to ensure that they
conform to the specifications of codes mentioned above.

10. All materials, which are to be tested before use on the work should be procured at least 2
months before use on the work so that enough time is available for testing them before they are
actually used.

11. The cost of samples and all other incidental charges such as packing, transportation to
the laboratory etc., shall be borne by the contractor. The testing fee shall be paid if the material
passes the test by the Engineer-in-Charge.

12. The architectural drawings Nos. based on which the work is to be executed are available
with the Engineer-in-Charge and can be inspected by the prospective tenderers up to the date of
receipt of tenders at his office during working hours.

Use and testing of all the manufactured materials used in the work shall be regulated as per
correction slip No. 42 of C.P.W.D. specifications 1996 Vol. —1 and 2002.
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13. Before receiving finial payment for the work, contractor shall give an undertaking
to the effect that at his own cost he will rectify the defects in walls, roof like leakage,
cracks etc. Which may come to light during the first monsoon after the completion of
work and for this purpose part of the security deposit which may be deemed reasonable
by the Engineer-in-Charge shall be retained till the first monsoon is over as security

against the contractor’s failure to act upon the undertaking. This undertaking and
consequent retention of part of the security deposit shall not invalidate the contract.

The timber to be used on the work shall be of first class wood of species
mentioned in the particular item. The timber shall be kiln seasoned as per B.1.S. 1141 —
1973 and shall be treated with non-leach able type preservative by vacuum pressure
method as per B.I.S. 401 — 1982.

FACTORY MADE PANELLED SHUTTERS FOR DOORS

14. The shutters shall be fabricated generally as per I.S. 1003 (Part I) — 1997 and as
per Architect’s drawings. The timber to be used shall be of first class wood of species
mentioned in the particular item, which shall be kiln seasoned and preservative treated.
The panels shall be as specified in the item number. Samples of shutters shall be got
tested as per I. S. 1003 (Part I) — 1997. The rate quoted for the item shall include the
element of cost of shutter to be sent for testing and no claim on this account shall be
entertained at a later date.

15. Pressed clay tiles to be used on the work shall conform to I. S. 2690 (Part 1) —
1975. However, the water absorption of the tiles when tested by the method described in
the Appendix ‘A’ of the said |. S. 2690 (Part I) 1975 shall not exceed 18% (Eighteen
percent.).

16. Shahabad stone slabs, marble slabs etc. on treads and risers of steps and shelves
shall be in single pieces.
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P.V.C. PIPES INTERNAL WORK AND EXTERNAL WORK

17. The specification in respect of laying and jointing rigid P.V.C. threaded pipes both
internal and external shall be as per para 19.7.1 to 19.7.7 and 19.9.1 to 19.9.2 of
C.P.W.D. specifications 1996 Vol.ll and 2002. The rigid P.V.C. threaded pipes shall
confirm to relevant ASTM standard and shall be ORIPLAST or equivalent.

18. Wherever RCC walls, fins and facials are monolithic the portion of RCC are to be
measured as per the sketch attached in Page No. ................oonee.

The top surface of the RCC roof slab shall be screeded to be uniform when the concrete
is green, so as to have a proper bond with the roof treatment. Nothing extra shall be paid

on this account.

19. For aluminium doors, fixed glazing, fixed windows, sliding windows, lower type
ventilators and partitions etc. all aluminium sections shall be to the required size,
thickness and weight as shown in the relevant Architect’s Drawings.

20. The weight of stays given in para 9.23.20 of C.P.W.D. specifications 1996, Volume |

shall be for cast brass stays only.

The weight of the mild steel and anodized aluminium stays shall be as follows: -

Casement stays Mild steel with tolerance of Anodized aluminium with
(Straight peg type) plus or minus % tolerances of plus or minus %
(a) 300 mm long 0.13 Kg/each 0.06 Kg/each
(b) 250 mm long 0.10 Kg/each 0.05 Kg/each
(c) 200 mm long - 0.04 Kg/each
The casement window 0.155 kg/each
fasteners
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FORM OF PERFORMANCE SECURITY
BANK GUARANTEE BOND

In consideration of the President of India (hereinafter called “The Government “) having

offered to accept the terms and conditions of the proposed Agreement ............ between
.................... and............... (hereinafter called “The said contractor(s) “for the
WOTK. Lt (hereinafter called “the said agreement” having
agreed to production of a irrevocable bank Guarantee for Rs .......... (Rupees

.................................... only) as a security/guarantee from the contractor(s) for compliance of
his obligations in accordance with the terms and conditions in the said agreement. We

.................. (hereinafter referred to as “ the Bank”)

............................................. (indicate the name of the Bank) hereby undertake to pay to the
Government an amount not exceeding Rs. ...... (RUPEES. ...,

only) on demand by the Government.

2. We (indicate the name of the bank) do hereby undertake to pay the amounts due
.............................. and payable under this guarantee without any demure, merely on a
demand from the Government stating that the amount claimed is required to meet the recoveries
due or likely to be due from the said contractor(s). Any such demand made on the Bank shall be

conclusive as regards the amount due and payable by the Bank under this Guarantee. However,

3. We, the said bank further undertake to pay to the Government any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present being

absolute and unequivocal. The payments so made by us under this
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bond shall be a valid discharge of our liability for payment there under and the

contractor(s) shall have no claim against us for making such payment.

4. We . further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance
of the said agreement and that it shall continue to be enforceable till all the dues of the
Government under or by virtue of the said Agreement have been fully paid and its claims
satisfied or discharged or till the Engineer-in-charge on behalf of the Government
certified that the terms and conditions of the said agreement have been fully and

properly carried out by the said contractor(s) and accordingly discharges this guarantee.

5. We. ..o, (Indicate the name of the bank) further agree with
Government that the Government shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said
contractor(s) from time to time or to postpone for any time or from time to time, and of
the powers exercisable by the Government against the said contractor(s) and to for-bear
or enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extension being
granted to the said contractor(s) or for any bearance, act of omission on the part of the
Government or any indulgence by the Government to the said contractor(s) or by any
such matter or thing whatsoever which under the law relating to sureties would but for
this provision, have affect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).
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7. We (Indicate the name of the bank) lastly undertake
not to revoke this guarantee except with the previous consent of the Government in

writing.

8. This guarantee shall be valid up t0 ........ccoeiiiiiini. unless extended on
demand by the Government. Notwithstanding anything mentioned above, our liability
against this guarantee is restricted to
RS (RUPEES...cniiiiiiiiieeee only) and unless a claim in writing
is lodged with us within six months of the date of expiry or the extended date of expiry of
this guarantee all our liabilities under this guarantee shall stand discharged.

Dated .. the . day of ... for
........................................ (Indicate the name of the Bank)

AFFIDAVIT

(to be taken by the contractor on a non-judicial stamp paper before a First Class
Magistrate)

I/we have submitted the Bank Guarantee for the work

...................................... (name of work) in letter
I\ (o J P dated.......coooiiiis from......o (Name of Bank)
to the Executive ENGINEEr .......ooiiiiiiiii e, towards Performance

guarantee of Security Deposit in cash. This Bank guarantee expires on
..................... I/'We undertake to keep the validity of the Bank Guarantee in tact by
getting it extended from time to time at my/our own initiative up to a period
Of e months after the recorded date of completion of the work or as
directed by the Engineer-in-charge.

I/'We also indemnify the government against any losses arising out of encashment of the
Bank Guarantee, if any:

Note: This affidavit is to be given by the executants before a first Class Magistrate.
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MODIFIED GENERAL CONDITIONS OF CONTRACT CLAUSES

CLAUSE-1. PERFORMANCE GUARANTEE

i. The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 5% (Five
percent) of the tendered amount in addition to other deposits mentioned elsewhere in the contract
for his proper performance of the contract agreement, (not withstanding and / or without prejudice
to any other provisions in the contract) within period specified in Schedule “F” from the date of
issue of letter of acceptance. This period can be further extended by the Engineer-in-Charge upto
a maximum period as specified in Schedule “F” on return request of the contractor stating the
reasons for delays in procuring the Bank Guarantee, to the satisfaction of the Engineer-in-
Charge. This guarantee shall be in the form of cash (in case guarantee amount is less than Rs.
10,000/-) or deposit at call receipt of any Scheduled Bank / Banker’'s Cheque of any scheduled
bank (Demand Draft of any Scheduled Bank / Pay Order of any Scheduled bank in case
guarantee amount is less than Rs. 1.00 lakh) or Government Securities of Fixed Deposit Receipt

or

Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the form
annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to the
Government is part of the Performance Guarantee and the Bank is unable to make the payment
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the Government to make good
the deficit.

ii) A letter of intent shall be issued in the first instance informing the successful tenderer of
the decision of the competent authority to accept his tender and the award of letter shall be
issued only after the Performance Guarantee in any of the prescribed form is received. In case of
failure of the contractor to furnish the Performance Guarantee within the specified period,
Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the earnest money absolutely.

iiil) The Performance Guarantee shall be initially valid upto the stipulated date of completion
plus 60 days beyond that. In case the time for completion of work gets enlarged, the contractor
shall get the validity of Performance Guarantee extended to cover such enlarged time for
completion of work. After recording of the completion
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certificate for the work by the competent Authority, the Performance Guarantee shall be returned
to the contractor without any interest.

iv) The Engineer-in-Charge shall not make a claim under the Performance Guarantee
except for the amounts to which the President of India is entitled under the contract (not
withstanding and / or without prejudice to any other provisions in the contract agreement) in the
event of :-

a) Failure by the contractor to extent the validity of the Performance Guarantee as described
herein above, in which even the Engineer-in-Charge may claim the full amount of the
Performance Guarantee.

b) Failure by the contractor to pay the President of India any amount due, either as agreed by the
contractor or determined under any of the clauses / conditions of the agreement, within 30 days
of the service of notice to this effect by the Engineer-in-Charge

v) In the event of the contract being determined or rescinded under provisions of any of the
clause / condition of the agreement, the Performance Guarantee shall stand forfeited in full and
shall be absolutely at the disposal of the President of India.

CLAUSE - 1 A RECOVERY OF SECURITY DEPOSIT

The persons whose tender may be accepted (hereinafter called the contractor) shall
permit the Government at the time of making any payment to him for work done under the
contract to deduct a sum at the rate of 10% of the gross amount of each running bill till the sum
along with the sum already deposited as earnest money, will amount to security deposit of 5% of
the tendered value of the work. Such deductions will be made and held by the Government by
way of Security Deposit unless he / they has / have deposited the amount of Security at the rate
mentioned above in cash or in the form of Government securities or fixed deposit receipts. In
case a fixed deposit receipts of any Bank is furnished by the Contractor to the Government as
part of the security deposit and the bank is unable to make payment against the said fixed deposit
receipt, the loss caused thereby shall fall on the contractor and shall forth with on demand furnish
the additional security to the Government to make good the deficit.
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All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit from
the interest arising there from or from any sums which may be due to or may become due to the

contractor by Government on any account whatsoever and in the event of his Security Deposit
being reduced by reach of any such deductions of sale as aforesaid, the contractor shall within 10

days make good in case or fixed deposit tendered by the State Bank of India or by Scheduled
Banks or Government securities (if deposited for more than 12 months) endorsed in favour of the
Engineer-in-Charge, any sum or sums which may have been deducted from, or raised by sale of

his security deposit or any part thereof. The security deposit shall be collected from the running
bills of the contractor at the rates mentioned above and the Earnest Money if deposited in case at

the time of tenders will be treated a part of the Security Deposit.

NOTE - 1 Government papers tendered, as security will be taken at 5% (five percent) below its
market price or at its face value, whichever is less. The market price of Government paper would
be ascertained by the Divisional Officer at the time of collection of interest and the amount of
interest to the extent of deficiency in value of the Government paper will be with held if necessary.

NOTE - 2 Government securities will include all forms of securities mentioned in Rule No. 274 of
the G.F. Rules except fidelity bond. This will be subject to the observance of the condition

mentioned under the rule against each form of security.

NOTE - 3 Note 1 and 2 above shall be applicable for both clause 1 & 1 A.
CLAUSE -2 COMPENSATION FOR DELAY

If the contractors fails to maintain the required progress in terms of clause 5 or to
complete the work and clear the site on or before the contract or extended date of completion, he
shall, without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as Superintending Engineer (whose decision in writing shall be fin and binding)
may decide on the amount of tendered value of the work for every completed day / month (as
applicable) that the progress remains below that specified in Clause 5 or that the work remains
incomplete.
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This will also apply to items of group of items for which a separate period of completion
has been specified.

Compensation : @ 1.5% per month.

For delay of work : of delay to be computed on per day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the tendered value of the work or to the tendered value of the
item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this or any other contract with the Government. In case, the contractor does not
achieve a particular milestone mentioned in Schedule-F, or the re-scheduled milestone(s) in
terms of Clause-5.4, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of extension of time. With holding of this
amount on failure to achieve a milestone shall be automatic without a notice to the contractor.
However, if the contractor catches up with the progress, work on the subsequent milestone(s) the
withheld amount shall be released. In case the contractor fails to make up for the delay in
consequent milestone(s) amount mentioned against each milestone missed subsequently also

shall be withheld. However, no interest, whatsoever, shall be payable on such withheld amount.

CLAUSE- 2A INCENTIVE FOR EARLY COMPLETION

In case, the contractor completes the work ahead of scheduled completion time, a bonus
@ 1% (One percent) of the tendered value per month computed on per day basis, shall be
payable to the contractor, subject to a maximum limit of 5% (five percent) of the tendered value.
The amount of bonus, if payable, shall be paid along with final bill after completion of work
provided always that the provision of the Clause 2 A shall be applicable only when so provided in
Schedule “F.

CLAUSE - 3 WHEN CONTRACT TO BE DETERMINED

th
vii) If the work is not started by the contractor within 1/8 of the stipulated time.
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When the contractor has made himself liable for action under any of the case
aforesaid, the Engineer-in-Charge on behalf of the President of India shall have powers :

a) To determine of rescind the contract as aforesaid (of which termination of rescission
notice in writing to the contractor under the hand of Engineer-in-Charge shall be
conclusive evidence). Upon such determination or rescission, the Earnest Money

Deposit already recovered and Performance Guarantee under the contract shall be
liable to be forfeited and shall be absolutely at the disposal of the Government.

b) Deleted.

c) After giving notice to the contractor to measure up the work of the contractor and to
take such whole, or the balance or part thereof as shall be un-executed out of his hands
and to give it to another contractor to complete the work. The contractor, whose contract
is determined of rescinded as above, shall not be allowed to participate in the tendering
progress for the balance work.

In the event of above course(s) being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his
having purchases or procured any materials or entered into any engagements or made
any advances on account of with a view to the execution of the work or the performance
of the contract. And in case action is taken under any of the provision aforesaid the
contractor shall not be entitled to recover or be paid any sum for any work thereof or
actually performed under this contract unless and until the Engineer-in-Charge has
certified in writing the performance of such work and the value payable in respect thereof
and he shall only be entitled to be paid the value so certified.

CLAUSE-3 A
In case, the work cannot be started due to reasons not within the control of the

contractor within 1/8th of the stipulated time for completion of work, either party may
close the contract. In such eventuality, the Earnest Money Deposit and the Performance
Guarantee of the contractor shall be refunded, but no payment on account of interest,
loss of profit or damages etc. shall be payable at all.
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CLAUSE -5 TIME AND EXTENSION FOR DELAY
The time allowed for execution of the works as specified in the schedule “F” or the
extended time in accordance with these conditions shall be the essence of the contract. The

execution of the work shall commence from the 15th day or such time period as mentioned in
letter of award after the date on which the Engineer-in-Charge issues written orders to commence
the work from the date of handing over of the site whichever is later. If the contractor commits
default in commencing the execution of the work as aforesaid, Government shall without

prejudice to any other right or remedy
available in law, be at liberty to forfeit the Earnest Money and Performance Guarantee absolutely.

5.1 As soon as possible after the contract is concluded the contractor shall submit a time and
progress chart for each milestone and get it approved by the Department. The chart shall be
prepared in direct relation to the time stated in the contract documents for completion of items of
the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in-Charge and the contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work; the contractor
shall in all cases which the time allowed for any work, exceeds one month (save for special jobs
for which

a separate programme have been agreed upon) complete the work as per milestones given in
Schedule “F”.

5.3 Request for rescheduling of milestones and extension of time, to be eligible for consideration,
shall be made by the contractor in writing within fourteen days of the happening of the event
causing delay on the prescribed form. The contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

5.4 In any such case the authority mentioned in Schedule “F” may give a fair and reasonable
extension of time and reschedule the milestones for completion of work. Such extension shall be
communicated to the contractor by the Engineer-in-Charge in writing, within 3 months of the date
of receipt of such request. Non application by the
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contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.

CLAUSE - 7 : GROSS WORK TO INTERIM PAYMENT.
CLAUSE - 10 B ii) MOBILISATION ADVANCE

In respect of certain specialized and capital — intensive works with
estimated cost put to tender Rs.2.00 crores and above, provision of mobilization
advance may be kept in the tender documents. Chief Engineers should use their
discretion carefully in deciding whether any particular work shall be considered
as specialized or capital intensive. Applicability or otherwise of relevant clause of
GCC shall be clearly indicated in Schedule ‘F’, while finalizing NIT of a particular
work.

(i) The mobilization advance limited to 10% of tendered amount at 10%
simple interest can be sanctioned to the contractors on specific request
as per term of the contract.

(i) The mobilization advance shall be against a Bank Guarantee of a
schedules Bank for the full amount of advance. The advance should be
released in not less than two installments. The interest of the advance
shall be calculated from the date of payment to the date of recovery,
both days inclusive.

(iii)  The recovery should be made after the 10% of work is completed and
the entire amount together with interest shall be recovered by the time
80% of the work is completed.

(iv)  Executive Engineer is authorized to sanction upto 50% of the advance
or Rs.20 lakh, which ever is lower. Balance advance can be sanctioned
by the Executive Engineer with prior approval of the Superintending
Engineer - As per the modified conditioned vide circular
No.4101/PW/CE/Works/AE(P)3/Tech — Cir/2007-08, dated.25.01.2008 of
Executive Engineer (Planning), Central Office, PWD, Puducherry.
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CLAUSE - 10 B iii) Para — 1 Plant, Machinery and shuttering advance.
An advance for plant and machine required for the work and brought to site by the
contractor may given if requested by contractor in writing within month of bringing

such plant machinery to site. Such advance shall be given on such plant machinery, which in the
opinion of the Engineer-in-Charge will add to the expeditious of work and improve the quality of
work. The amount of advance shall be restricted to 5% of tendered value in the case of new plant
equipment to be purchased for work the advance shall be restricted to 90% of the price such new
plant and equipment paid by the contractor for which the contractor shall produce evidence
satisfactory to Engineer-in-Charge. In the case second hand and used plants and equipment, the
amount of advance shall be limited to 50% the depreciated value of plant and equipment as may
be decided by the Engineer-in-Charge. Contractor shall, if so required the Engineer-in-Charge,
submit the statement of value of such plant and equipment duly approved by a Registered value
recognized by the Central Board Direct Taxes under the Board Direct Taxes under the Income
Tax Act, 1961. No such advance shall be paid on any plant and equipment of perishable nature
as and on any plant and equipment a value less than Rs. 50,000/- seventy five percent of amount
of advance shall be paid after the plant and equipment brought to site and balance twenty five
percent on successfully commissioning the same. Leasing of equipments shall be
considered at par with purchase of equipment and shall be covered by tripartite agreement with
the following

1. Leasing company, which gives certificate of agreeing to lease equipment to the contractor.

2. Engineer-in-Charge and

3. The contractor.

CLAUSE - 10 C PAYMENT ON ACCOUNT OF INCREASE IN PRICES / WAGES DUE TO
STATUTORY ORDER (S)

If after submission of the tender the price of any material incorporated in the
works (not being a material supplied from the Engineer-in-Charge’s Store in accordance with
Clause 10 thereof) and / or wages of Labour increases as a direct result of the coming into force
of any fresh law, or statutory rule or order (but not due to any changes in Sales Tax) and such
increase in the price and / or wages prevailing at the time of the last stipulated date of receipt of
the tenders including extensions if any for the work and the contractor thereupon necessarily and
properly pays in respect of that
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material (incorporated in works) such increased price and / or in respect of labour
engaged on the execution of the work such increased wages, then the amount of the
contract shall accordingly be varied and provided further that any such increase shall not
be payable if such increase has become operative after the stipulated date of completion
of the work in question.

If after submission of the tender, the price of any material incorporated in the
works (not being a material supplied from the Engineer-in-Charge’s Stores in
accordance with Clause-10 thereof) and / or wages of labour is decreased as a direct
result of the coming into force of any fresh law of statutory rules or order (but not due to
any changes in Sales Tax) and such decrease in the prices and / or wages prevailing at
the time of receipt of the tender for the work. Government shall in respect of materials
incorporated in the work (not being materials supplied from the Engineer-in-Charge’s
Stores in accordance with Clause — 10 thereof) and / or labour engaged on the
execution of the work after the date of coming into force of such law statutory rule or
order be entitled to deduct from the dues of the contractor such amount as shall be
equivalent to the difference between the prices of the materials and / or wages as
prevailed at the time of the last stipulated date of receipt of tenders including extensions
if any for the work and the prices of materials and / or wages of labour on the coming
into force of such law, statutory rule of order.

The contractor shall for the purpose of this condition, keep such books of account
and other documents as are necessary to show the amount of any increase claimed or
reduction available and shall allow inspection of the same by a duly authorized
representative of the Government, and further shall, at the request of the Engineer-in-
Charge may require any documents so kept and such other information as the Engineer-
in-Charge may require. The contractor shall, within a reasonable time of his becoming
aware of any alteration in the price of any such materials and / or wages of labour, give
notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this
condition together with all information relating thereto which he may be in position to

supply.
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1). If after submission of the tender, the price of cement
and/or steel reinforcement bars / BITUMEN incorporated in
the works (not being a material supplied from the Engineer-
in-charge’s stores in accordance with Clause 10 thereof)
increase and such increase in the price prevailing at the time
of the last stipulated date for receipt of tenders including
extension, if any for the work, then the amount of the
contract shall accordingly be varied and provided further that
any such increase shall not be payable if such increase has
become operative after the stipulated date of completion of
work in question.

2). If after submission of the tender, the prices of cement
and/or steel reinforcement bars / BITUMEN incorporated in
the works (not being a material stipulated from the Engineer-
in-Charge’s Stores in accordance with the Clause 10
thereof) is decreased, Government shall in respect of these
materials incorporated in the work (not being materials
supplied from the Engineer-in-charge’s stores in accordance
with Clause 10 thereof) be entitled to deduct from the dues
of the contractor such amount as shall be equivalent to the
difference between the prices of cement and/or steel
reinforcement bars / BITUMEN as prevailed at the time of
last stipulated date for receipt of tenders including
extensions if any for the work and the prices of these
materials on the coming into force of such base price of
cement and/or steel reinforcement bars issued under
authority of Director General (Works) CPWD.

3).

4). The increase/decrease in prices shall be determined by
the cost communicated by the Chief Engineer, PWD,
Puducherry for cement and steel (bars and roads) /
BITUMEN and base price for cement and/or steel
reinforcement bars / BITUMEN as issued under authority of
Chief Engineer, PWD, Puducherry as valid on the last
stipulated date of receipt of tender, including extension if any
and for the period under consideration.

5). The amount of the contract shall accordingly be varied for
cement and/or steel reinforcement bars / BITUMEN and will
be worked out as per the formula given below:

a) Adjustment for component of ‘Cement’

Ve : Pc x Qc x ClI - Cio

Cio

Where, Ve : Variation in cement cost i.e increase or
decrease in the amount in rupees to be paid or recovered.
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Pc : Base price of cement as mentioned in the PSR based on which estimate or the
proportionate cost index based on cement price which was considered in the justified
amount. The basic cost index shall be 100 as on September 2004 during which the cement
price is Rs.3,000/- per MT.

Qc : Quantity of cement used in the works since previous bill.

Cio : Cost index of cement at the time of stipulated dated of receipt of tender of the
proportionate cost index based on cement price which was considered in the justified
amount. The basic cost index shall be 100 as on September 2004 during which the cement
price is Rs.3,000/- per MT.

Ci : Cost index of cement for the period under consideration as approved by the Chief
Engineer, PWD, Puducherry with reference to the basic cost index as on September 2004.

b). Adjustment for component of “Steel”.
Vs =Ps x Qs x Si— Sio
Sio , Where;

Vc : Variation in cost of steel reinforcement bars i.e. increase or decrease in the amount in
rupees to be paid or recovered.

Ps : Base price of steel reinforcement bars as mentioned in the PSR based on which
estimate or technically sanctioned and valid at the time of last stipulated date of receipt of
tender including extension in opening of tender if any (or) basic rate of steel reinforcement
bars considered for working out the justified amount to compare the tender for current
market / schedule of rate as the case may be.

Qs : Quantity of steel reinforcement bars either by way of secured advance or used in work
since previous bill. (whichever is earlier)

Sio : Cost index of steel reinforcement bars at the time of stipulated dated of receipt of
tender (or) the proportionate cost index based on steel reinforcement bars price which was
considered in the justified amount. The basic cost index shall be 100 as on September
during which the steel reinforcement bars price is Rs.18 per kg.

Si : Cost index of steel reinforcement bars for the period under consideration as approved
by the Chief Engineer, PWD, Puducherry with reference to the basic cost index as on
September 2004.

c). Adjustment for component of “Bitumen”.
Vb= Pbx be Bi— Bio Bio Where;

Vb : Variation in cost of bitumen (i.e) increase or decrease in the amount in rupees to be
paid or recovered.

Pb: Base price of bitumen as mentioned in the PSR based on which estimate or technically

sanctioned and valid at the time of last stipulated date of receipt of tender including
extension in opening of tender if any (or) basic rate of steel reinforcement bars considered
for working out the justified amount to compare the
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tender for current market / schedule of rate as the case may be.

Qb : Quantity of Bitumen paid by way of secure advance or used in work since previous bill.
(whichever is earlier)

Sio : Cost index of bitumen at the time of stipulated dated of receipt of tender (or) the
proportionate cost index based on bitumen price which was considered in the justified
amount. The basic cost index shall be 100 as on September during which the bitumen grade
80/100 price is Rs.11,297/- per MT and for bitumen grade 60/70 price is Rs.13,450/- per MT.

Bi : Cost index of bitumen for the period under consideration as approved by the Chief
Engineer, PWD, Puducherry with reference to the basic cost index as on September 2004.

Partial amendment issued vide DGW / CON / 174

If the prices of materials (not being materials supplied or services rendered at fixed prices
by the Department in accordance with Clauses 10 and 34 thereof) and / or wages of labour
required for execution of the work increase, the contractor shall be compensated for such
increase as per provisions detailed below and the amount of the contract shall accordingly be
varied, subject to the condition that such compensation for escalation in prices shall be available
only for the work done during the stipulated period of the contract. No escalation shall be paid for
work executed in extended contract period even if extension of time is granted without any action
under Clause 2 and also no such compensation shall be payable for a work for which the
stipulated period of completion is as specified in Schedule-F such compensation....
(vii) In the event........... Mutandis aply, provided that :

(a) No such adjustment for the decrease in the price of materials and / or wages of labour
aforementioned would be made in case of contracts in which the stipulated period of completion
of the work is equal to or less than the time as specified in Schedule-F.

(ix) Provided always that the provision of the Clause 10C and 10CA shall not be applicable for
contracts where provisions of this clause are applicable but in cases where provisions of this
clause are not applicable, the provisions of Clause 10C and 10CA will become applicable.
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CLAUSE - 10 CC PAYMENT DUE TO INCREASE / DECREASE IN PRICES / WAGES
AFTER RECEIPT OF TENDER FOR WORKS (TIME PERIOD MORE THAN 18
MONTHS)

If the prices of materials (not being materials supplied or services rendered at fixed prices
by the Department in accordance with Clauses 10 & 34 thereof) and / or wages of labour required
for execution of the work increase, the contractor shall be compensated for such increase as per
provisions detailed below and the amount of the contract shall accordingly be varied, subject to
the condition that such compensation for escalation in prices shall be available only for the work
done during the stipulated period of the contract. No escalation shall be paid for work executed in
extended contract period even if extension of time is granted without any action under Clause 2
and also no such compensation shall be payable for a work for which the stipulated period of
completion is equal to or less than the time as specified in Schedule “F”. Such compensation for
the escalation in the prices of materials and labour, when due, shall be worked out based on the
following provision :-

Mi

All India whole price index for civil component / electrical component appropriable
component be kept by NIT approving authority construction material as worked out on the basis
of All India wholesale price Index for Individual commodities group items for the period under
consideration as published by the Economic Advisor to Government of India, Ministry of Industry
and Commerce and applying weightages to the individual commodities / group items.

MIO

All India whole sale price index for civil component / electrical component appropriable
component be kept by NIT approving authority construction material as worked out on the basis
of All India wholesale price Index for Individual commodities group items valid on the last
stipulated date of receipt of tender including extension, if any as published by the Economic
Adviser to Government of India, Ministry of Industry and Commerce and applying weight ages to
the individual commodities / group items.
Clause 10CC Para VIII (a) and (ix) modified.
Clause 12 page 31 Para 12.1.1 - Now remembered as 12.1
Clause 12 page 31, 32, 33 Para 12.1.2 deleted

Commissioner
Yanam Municipality



69
Clause 12.2 page 32, 33 Deviation, Extra ltems and pricing Amended / Now introduced.

In the case of extra item(s) the contractor may within 15 days of receipt of order of
occurrence of the item(s) claim rates. Supported by proper analysis for the work and the
Engineer-in-Charge shall within one month of the receipt of the claims supported by analysis after
giving consideration to the analysis of rates submitted by the contractor determine the rates on
the basis of the market rates and the contractor shall be paid in accordance with the rates so
determined. Clause 12.2 page 32, 33 Deviation, Substituted Items, pricing — Amended / Now
introduced.

In the case of substituted items the rate for the agreement item (to be substituted) and
substituted items shall also be determined in the manner as mentioned a) If the market rate for
the substituted item so determined is more than the market rate of the agreement item (to be
substituted) the rate payable to the contractor for the substituted item shall be rate of the
agreement item (to be substituted) so increased to the extent of the difference between market
rates of substituted item and agreement item (to be substituted).

b) If the market rate for the substituted item so determined is less than market rate of the
agreement item to be substituted the “rate payable to the contractor for the substituted item shall”
be the rate for the agreement item (to be substituted) so decreased to extent of the difference
between the market rates of substituted item and the agreement item (to be substituted).

CLAUSE 11 SPECIFICATION TO BE FOLLOWED FOR EXECUTION OF WORK

CLAUSE 12.2 DEVIATION, DEVIATED QUANTITIES PRICING AMENDED / NOW
INTRODUCED
In the case of contract items, substituted items, contract cum substituted items which

exceed the limits laid down by Schedule F, the contractor may within 15 days of receipt of order
or occurrence of the excess claim revision of the rates supported by proper analysis for the work
in excess of the above mentioned limits provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities the Engineer-in-Charge shall within one month of
receipt of the claims supported by analysis after giving consideration to the analysis of the rate
substituted by the contractor
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determine the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined.

CLAUSE 12.3 AMENDED / NOW INTRODUCED

The provisions of the proceeding paragraph shall also apply to the decrease in the rates
of items for the work in excess of the limits laid down in Schedule “F”, and the Engineer-in-
Charge shall after giving notice to the contractor within one month of occurrence of the excess
and after taking into consideration any reply received from him within 15 days of receipt of the
notice, revise the rates for the work in question within one month of the expire of the said period
of 15 days having regard to the market rates.

CLAUSE 12.5 PAGE 33 AMENDED / NOW INTRODUCED
For the purpose of operation of Schedule F the following works shall be treated as works
relatingtofoundation

CLAUSE - 17 ENHANCED MAINTENANCE PERIOD

If the contractor of his working people or servants shall break, deface, injure or destroy
any part of building in which they may be working or any building road, road curb, fence,
enclosure, water pipe, cables, drains electric or telephone post or wire, trees, grass or grass land
or cultivated ground contiguous to the premises on which the work or any part is being executed
or if any damage shall happen to the work while in progress, from any cause whatever or if any
defect, shrinkage or other faults appear in the work within twelve months (5 months in the case of
any work other than road works costing Rs. 10,00,000 and below) after a certificate final or
otherwise of its completion shall have been given by the Engineer-in-Charge as aforesaid arising
out of defect or improper materials or workmanship the contractor shall upon receipt of a notice in
writing on that behalf make the same good at his own expense or in default the Engineer-in-
Charge the same to be made good by other workman and deduct the expense from any sums
that may be due or at any time thereafter or of a sufficient portion thereof. The Security Deposit of
the contractor shall not be refunded before the expiry of twelve months (six months in the case of
any work other than road work costing Rs. 10,00,000 and below) after the issue of the certificate
final or otherwise of completion of work or till the final bill has been prepared and passed
whichever is latter. Provided that in the case of road work if in the opinion of the Engineer-in-
Charge, half of the security deposit is sufficient to meet all liabilities of the contractor under this
contract half of the security
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deposit will be refundable after six months and the remaining half after twelve months of the issue
of the said certificate of completion or till the final bill has been prepared and passed whichever is
later.

CLAUSE - 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall no be assign or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become
insolvent or commence any insolvency proceedings or make any composition with his creditors or
attempt to do so, if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or
otherwise, shall either directly or indirectly, be given premised or offered by the contractor, or any
of his servants or agent to any public officer or person in the employ of Government in any way
relating to his office or employment, of if any such officer or person shall become in any way
directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the President
of India shall have power to adopt the course specified in Clause —3 hereof in the interest of
Government and in the event of course being adopted the consequence specified in the said
Clause — 3 shall ensure.

CLAUSE - 42 SCHEDULE - “F” RECOVERY RATES FOR QUANTITIES BEYOND
PERMISSIBLE VARIATION AMENDED / NOW INTRODUCED

Rates in figure and words at which recovers shall be made from contractor, Rate in
Schedule “B” plus 10% in case materials issued by the Department.

Excess beyond permissible Less use beyond the permissible

Variation Variation

d
CLAUSE — Nil : Page 6 —3 Para
We agree to keep the tender open for sixty (60) days from the date of submission thereof

and not to make any modification in its terms and conditions.
Page 6, Para 3 deleted.
Page 7, Para 2, line 3.

Of tender and Performance Guarantee shall be absolutely forfeited to the President of India and
the same may at the Schedule “F” Page 93.
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(i) Earnest Money : Rs.
(if) Performance Guarantee : 5% of tendered value.
(iii) Security Deposit :5%o0f tendered value

SCHEDULE - ‘F CLAUSE -5
MILESTONE(S) As per table given below

TABLE FOR MILESTONE(S)

Sl. Description of Time allowed in days Amount to be withheld in case of
No.  Milestone (Physical) (from date of start) non-achievement of milestone
1 b
2.
Or
Sl. Financial Time allowed in Amount to be withheld in case of non-achievement
No Progress days (from date of milestone
' of start)
bt 14 ithe e 2t ol snievg he ecessan rogres
hol K hole work °
whole work) - whole work) tendered value of work will be withheld for failure of
each milestone.
th
2. 3/8 (Of the Ve (Of the whole
whole work) ~ Work)
3 th th
© 3/4 (ofthe 3/4 (of the

whole work)  whole work)

Full Full
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ADDITIONAL CONDITIONS - 1li

1. Sub : Grievances Redressal Mechanism.

Issue of setting up a mechanism for redressal of public grievances
relating to maintenance as well as original works has been examined in the

Directorate.

It has been decided to create the following mechanism for handling of

grievances :-

a) Original works :

1. For work costing less than Rs.1 crore - S.E. (P) of the Zone shall be
designated as the Grievance Officer.

2. For works costing more than Rs.1 Crore - Director (Works) of the
Region shall be designated as the Grievance Officer. For works under
ADG (S&P) & ADG (TD), Director (P&WA) in the directorate and the
works of Border Region, S.E(P) BFR shall be the Grievance Officer.

b) Maintenance works :

1. AE (HQ) of the Circle shall be designated the grievance officer for all
maintenance related complaints.

2. Appellate authority in such cases shall be the E.E(MIS)/designated

E.E(P) of the zone.

The telephone numbers and e-main address of the officers so
designated shall be displayed on all concerned service centres and the
CPWD SEWA web site. Issues relating to improper service or non adherence
to laid down parameters shall be brought to the notice of these officers who
can intervene and get issues resolved. A monthly summary of grievances

shall be submitted by these officers to the concerned S.E/C.E
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ADDITIONAL CONDITIONS - 1lI

2. Sub : Scrutiny and authentication of structural design/drawings
prepared by consultants.

Vide DG(W) office letter No.18/6/97-WI(DG) dated.23.04.1999, it was
enjoined upon all the field officers to ensure that structural drawings
prepared by Consultants are adopted for execution only when these have
been duly approved by the concerned SSW/SE(P&A), SE/EE as the case may
be.

However, it has been observed that for the projects, where structural
designs are done by consultants and further proof checked by some other
consultant like SPA, IIT, Delhi College of Engineering etc. the drawings are
being issued for execution without any acceptance of competent authority
thereby giving no authenticity to the structural safety of the structures.
Therefore, even if when design/drawings have been proof checked, the
same needs to be accepted by SE(P&A), PM, Se or EE as the case may be, to
accord authenticity of the drawings as ‘Good for construction’.
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ADDITIONAL CONDITIONS - 1li

3. Sub : Increase in contractor’s profit and overheads to 15%.

Presently an element of contractor’s profit and overheads @10% is being adopted
over cost of labour/material in Delhi Analysis of Rate of CPWD, This practice is being
followed since long. Over the years substantial changes have taken place in construction
techniques and construction environment resulting in substantial increase in inputs due to
cost of higher technical manpower, computerization, mechanization, quality assurance
setup, stringent environment norms and stringent contract conditions regarding higher EM,
SD & PG etc.

Proposal for increase in the element of contractor’s profit and overheads was
referred to Ministry of UD long back who in turn had sought the concurrence of Ministry of
Finance. The matter was deliberated at length by CPWD and finally Secretary (Expdr.)
(MoF) after discussion with DG(W), CPWD opined that revision of contractor’s profit and
overheads is the prerogative of the authority approving schedule of rates and their analysis
etc. However, similar provisions made by other engineering organizations in this regard

may also be considered while firming up the revised contractor’s profit and overheads.

Accordingly this issue was discussed in a meeting convened by DG(W), CPWD with
MES, DDA and MOSRTH. Based on the inputs received from these organizations and their
recommendations it has been decided by DG(W) to enhance the element of contractor’s
profit and overheads from 10% to 15% (7.5%+7.5%).

This increase in contractor’s profit and overheads shall be followed in evaluating
the cost of work and for preparation of Analysis of Rates for DSR items with immediate

effect.
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